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Project Name: Air Freight Terminal Amendment No. 0012

Request for Proposals
DACA61-03-R-0009

14. DESCRIPTION OF AMENDMENT (continued)

a.

Project Table of Contents — Delete page TOC-1 and substitute the revised TOC-1
annotated Amendment No. 0012 attached hereto.

Section 00010 — Solicitation, Offer and Award: Delete Section 00010 in its entirety
and substitute revised Section 00010 annotated Amendment No. 0012 attached
hereto.

c. Section 00100 — Instructions to Bidders:

1) Delete FAR provision 52.215-1, “Instructions to Offeror Competitive Acquisition
(May 2001)” located on page 00100-2 and substitute with revised FAR Provision
52.215-1, “Instructions to Offeror Competitive Acquisition (Jan 2004)”, annotated
Amendment Number 0012 attached hereto.

2) Delete FAR provision 52.225-12, “Notice of Buy American Act Requirements -
Construction Materials Under Trade Agreements (May 2002)” located on page
00100-6 and substitute with revised FAR provision 52.225-12, “Notice of Buy
American Act Requirements — Construction Materials Under Trade Agreements (Jan
2004)”, annotated Amendment Number 0012 attached hereto.

d. Section 00110 — Proposal Submission Requirements, and Proposal Evaluation Process

1) Delete pages 1 thru 17 and 21 thru 24 in their entirety and substitute with
revised pages 1 thru 17 and 21 thru 24 annotated Amendment No. 0012
attached hereto.

2) Section 00110, CHECKLIST — TECHNICAL DOCUMENTS TO BE
SUBMITTED BY OFFERORS AS PART OF THEIR PROPOSAL PER
SECTION 01010 FOR EVALUATION BY THE GOVERNMENT - Replace
with the attached checklist annotated Amendment No. 0012 attached hereto.

e. Section 00700 - Contract Clauses:

3) Delete FAR clause 52.225-11, “Buy American Act --Construction Materials Under
Trade Agreements (Jun 2003)” located on page 00700-42 and substitute with revised
FAR clause 52.225-11, “Buy American Act--Construction Materials Under Trade
Agreements (Jan 2004)”, annotated Amendment Number 0012 attached hereto.

4) Delete FAR clause 52.225-13, “Restrictions on Certain Foreign Purchases (Oct
2003)” located on page 00700-45 and substitute with revised FAR Clause 52.225-13,
“Restrictions on Certain Foreign Purchases (Jan 2004)” annotated Amendment
Number 0012 attached hereto.
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Project Name: Air Freight Terminal Amendment No. 0012

Request for Proposals
DACA61-03-R-0009

f. Section 00800 — Special Contract Requirements:

1) Section 00800 — Delete Section 00800 in its entirety and substitute revised
Section 00800 annotated Amendment No. 0012 attached hereto.

2) Section 00815 — Delete Heavy Construction Wage Determination, General
Decision Number DE030005, Modification Number 10/31/2003 (pages
00815-4 thru 00815-6) in its entirety.

g. SPECIFICATIONS:

1) Appendix I — Delete Appendix I pages A-1 thru A-12 and pages M-1 thru M-
23 in their entirety and substitute revised Appendix I pages A-1 thru A-10 and
pages M-1 thru M-16 annotated Amendment No. 0012 attached hereto.

2) Make the following pen and ink changes to the following sections:

a.

b.

Section 01000, paragraph 3.1.3.15, change “683” to “638”.

Section 01000, paragraph 3.1.3.17, add after “Compressors” the words
“shall be turned in to the DRMO at Building Number 638.”

Section 01000, paragraph 3.1.3.18, add after “Carousel: the words
“shall be turned in the DRMO in Building 638.”

Section 01010, Part III, paragraph A.7.b.2)..a), delete this paragraph
and add the following to paragraph A.7.b.2).b): “Identification of
method of calculation of energy efficiency to be employed and the
design CESA. “

Section 01010, Part I1I, paragraph A.7.c.2), change: “Proposal” to
“Design Development.”

Section 01010, Part III, paragraph A.7.e.3).a), delete this paragraph
and add the following to paragraph A.7.e.3).b): “Type of operating
personnel and amount of training required; identification of each
equipment item or system for which more than one day of training is
required; identify source of data.”

Section 01010, Part III, paragraph C.4.1), delete this paragraph.

Section 01010, Chapter B23, Paragraphs B.2.a.2) and B.3.c, change
the Devoe color code to “BLK, 1P32 YOX, 1P39 OXR19.”
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Project Name: Air Freight Terminal Amendment No. 0012
Request for Proposals
DACA61-03-R-0009

i. Section 01010, Chapter D, paragraph F.3.f.1).a), delete this paragraph
and add the following to paragraph F.3.f.1).b): “General outline of
commissioning procedures and responsibilities of the parties.”

J- Section 01010, Chapter D1, paragraph B.3.d.1), delete this paragraph.

k. Section 01010, Chapter D3, paragraph A.4.a.3), change “ETL43-02”
to “ETL 03-02.”

. Section 01010, Chapter E12, “COVER PURCHASE DESCRIPTION
FOR AN AIR CARGO HANDLING SYSTEM FOR THE NEW AIR
FREIGHT TERMINAL AT DOVER AIR FORCE BASE,
DELAWARE, TABLE OF CONTENTS, add: “3.1.9 INVENTORY
CONTROL SYSTEM....14”

m. Section 01010, Chapter E12, “COVER PURCHASE DESCRIPTION
FOR AN AIR CARGO HANDLING SYSTEM FOR THE NEW AIR
FREIGHT TERMINAL AT DOVER AIR FORCE BASE,
DELAWARE, paragraph 3.1.9, add a paragraph 3.1.9.6: “NON-
ELEVATING WORK STATION: One input terminal shall be
provided for the non-elevating work station.”

n. Section 01010, Chapter G, paragraph B.2.c.1), delete this paragraph.
o. Section 01012, page 20, change “17.7.3” to “15.7.3”.

p. Appendix F, Table 2, “Lift Transfer Conveyor Enclosure Section”,
change “112” to “92”.

q. Appendix F, Table 2, “MPETYV Lift Storage Conveyor Upper Level”,
under K-loader, change “Yes” to “No”.

r. Appendix G, delete the “TPQ” at the end of the appendix.

s. Appendix I, paragraph III.C.1, seventh line in the “SPACE
DESCRIPTION” Column, change “(100 SF Each)” to “(65 SF Each)”
and add a note in the “REMARKS” column: “Both work spaces in a
the same room.”

h. Please indicate receipt of this amendment on Standard Form 1442 (SOLICITATION,
OFFER, AND AWARD) as Amendment No. 0012. Failure to acknowledge all
amendments may be cause for rejection of the proposal.
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AIR FREIGHT TERMINAL, DOVER AFB PROJECT NUMBER: FJXT043003
: - REQUEST FOR PROPOSAL
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AIR FREIGHT TERMINAL, DOVER AFB Amendment Number 0012
PROJECT NUBERER: FIXT043003 REQUEST FOR PROPOSAL
SOLICITATION NO.: DACA61-03-R-0009

SECTION 00010 — SUPPLIES OR SERVICES AND PRICES

PRICE SCHEDULE

Unit
Item No. Description Qty Price Amount
BASE
BID

0001 All costsin connection with design and design reviews
related to the Air Freight Terminal and related design of
demolition work, Dover AFB, DE, complete as shown on
drawings and as specified except as noted below for
items 0001A, 0001B and 0001C. Thisitemincludesthe N/A LS $
design of the common heating and cooling system for the
Defense Courier Service, Freight Transfer Facility (FTF)
and Cargo Development Facility (CDF).

0001A  All costsin connection with design and design reviews
related to the MMHS in the main AFT building.
N/A LS $
0001B  All costsin connection with the design and design
reviews related to the MMHS in the Outsized Cargo
Facility. N/A LS $

0001C  All costsin connection with the design and design
reviews related to the Defense Courier Service (DCS)
Facility except for shared facilitieslisted in bid item
0001. N/A LS $

0002 All costs in connection with construction of the Air
Freight Terminal, including utilities to points 5 feet
outside of the building lines complete as shown on
drawings and as specified, except for items 0002A,
0002B, 0003, 0003A, 0004, 0005, 0006, 0007, 0008,
0009, 0010, 0010A, 0010B, 0010C, 0011, 0012, 0013,
0014, 0015, 00016, and 0017. N/A LS

0002A  All costsin connection with purchase and installation of
dock levelers, as shown on drawing A1.01 (Appendix J). 24 $ $

0002B  All costsin connection with purchase and installation of
truck levelers, as shown on drawing A1.01 (AppendixJ). 2 $ $

0003 All costs in connection with construction of all utilities

SECTION 00010 Page- 1 SUPPLIES OR SERVICES AND PRICES



AIR FREIGHT TERMINAL, DOVER AFB Amendment Number 0012
PROJECT NUBERER: FIXT043003 REQUEST FOR PROPOSAL
SOLICITATION NO.: DACA61-03-R-0009

Unit
Item No. Description Qty Price  Amount
beyond points 5 feet outside the building lines, except for
communications (see Note below) (except that the
underground conduit for communicationsis part of this
bid item) and all site work complete as shown on
drawings and as specified, except for items 0004, 0005,
0006, 0007, 0008, 0009, 0009A, 0009B, 0010, 0011, N/A LS $
0011A, 0011B, 0012, 0013, 0014, 0015, 0016, and 0017.

0003A  All costsin connection with purchase and installation of
truck levelersfor concrete rolling stock loading ramp, as
shown n drawing A1.03 (Appendix J).

0004 All costsin connection with purchase, haul and
placement of satisfactory structura fill for the main Air
Freight Terminal building which includesfill for bid N/A LS $
items 0002, 0002B, 0003, 0003A, and 0006.

0005 All costsin connection with removal and disposal of
structurally unsatisfactory excavated soil which also N/A LS $
includes unsatisfactory soil from bid items 0002, 0002B,
0003, 0003A, and 0006.

0006 Installation of emergency generator. N/A LS $

0007 Demolition of existing buildings and facilities outlined
below, except for Item 0008.

0007A  Demolition of existing Building 504 N/A LS $
0007B  Demoalition of existing Building 505, Bay 0 and northern  N/A LS $

section of the Pallet Storage and Racking System and
east covered Staging Area

0007C  Demolition of existing Building 510 NJA LS &
0007D  Demolition of existing Building 581 NJA LS &
0007E  Demolition of existing Building 582 NJA LS &
0007F  Demolition of existing Building 583 NJA- LS &
0007G  Demolition of existing Building 585 NJA- LS &

SECTION 00010 Page - 2 SUPPLIES OR SERVICES AND PRICES



AIR FREIGHT TERMINAL, DOVER AFB Amendment Number 0012
PROJECT NUBERER: FIXT043003 REQUEST FOR PROPOSAL
SOLICITATION NO.: DACA61-03-R-0009

Item No. Description Qty Igrlncl:te Amount

0007H  Demoalition of existing Facility 66223 N/A LS $

00071 Demolition of existing Facility 67585 N/A LS $

0007  Demolition of existing Facility 506 N/A LS $

0008 Asbestos Abatement

0008A  Building 504 N/A LS &

0008B  Building 510 NNA LS $

0008C  Building 582 NJA NA &

0008D  Building 583 NA LS &
TOTAL BASE BID AMOUNT $

OPTIONS
OPTION
#1

0009 All costsin connection with purchase and installation of

2 automated elevated transfer vehicles (ETVs), the ETV

storage enclosure, and the storage conveyors, Item no.

0010 includes the roofs, stairs, exterior shells, and the

overhead doorsfor the ETV enclosure. The foundation

costs for the following: ETV storage enclosure, ETV

storage racks and rail shall be included in bid item 0002. N/A LS $
0009A  All costsin connection with purchase and installation of

the staging dock conveyors. The costs for the canopies

and foundations associated with the staging dock

conveyors shall be included in bid item 0002. N/A LS $
0009B  All costsin connection with purchase and installation of

the lifts, the lift conveyors, the lift transfer conveyors, the

ALOC/Code J conveyors, the ball transfer conveyor

system, and the sortation conveyor system. The costs for

the lift pits, and the canopy and foundations associated

with the ALOC/Code J conveyors shall beincluded in

bid item 0002. N/A LS $
00010  All costsin connection with construction of the Outsized

SECTION 00010 Page - 3 SUPPLIES OR SERVICES AND PRICES



AIR FREIGHT TERMINAL, DOVER AFB Amendment Number 0012
PROJECT NUBERER: FIXT043003 REQUEST FOR PROPOSAL
SOLICITATION NO.: DACA61-03-R-0009

Unit

Item No. Description Qty Price  Amount

Cargo Facility, including the FTF and CDF, common

HVAC plant/mechanica room for the FTF, CDF, and

DCS; and associated utilitiesto points 5 feet outside the

building lines complete as shown on the drawings and as

specified, except for new fill — see item 0012, and

disposal of unsatisfactory soil —seeitem 0013, and

except for items 0010A, 0011, 0016, and 0017. N/A LS $

0010A  All costsin connection with purchase and installation of
truck levelers, as shown on drawing A1.03 (AppendixJ). 2 $ $

0011 All costs in connection with construction of all utilities,
associated with the Outsized Cargo Facilities, beyond
points 5 feet outside the building lines, except for
communications (see Note below) and all site work
complete as shown on drawings and as specified and
except for new fill —seeitem 0012, and disposal of N/A LS $
unsatisfactory soil — see item 0013. —

0012 All costs in connection with purchase, haul, and
placement of satisfactory structural fill for the outsized
cargo facility, FTF, DCS, and CDF which includes fill N/A LS $
for bid items 0010, 0010A, 0011, and 0016. —

0013 All costsin connection with removal and disposal of
structurally unsatisfactory excavated soil for the outsized
cargo facility, FTF, DSC, and CDF which includes
unsatisfactory fill for bid items 0010, 0010A, 0011, and  N/A LS $
0016.

0014 Demolition of Building 505, Bays 1, 2, 3, 4, 5, associated
covered storage areas adjacent to bays on the flight line
side of the building, exterior overhead crane to include
supporting structure, exterior loading ramp, and the

Administrative Area on the truck side of the building. N/A LS $
0015 Ashestos Abatement, Building 505 Admin Area N/A LS $
TOTAL FOR OPTION #1
OPTION
#2

0016 All costs, except as noted in items 0010, 0012, and 0013
for the construction of the DCS, and associated utilities  N/A LS $
to points 5 feet outside the building lines complete as

SECTION 00010 Page - 4 SUPPLIES OR SERVICES AND PRICES



AIR FREIGHT TERMINAL, DOVER AFB Amendment Number 0012
PROJECT NUBERER: FIXT043003 REQUEST FOR PROPOSAL
SOLICITATION NO.: DACA61-03-R-0009

Unit
Item No. Description Qty Price Amount
shown on the drawings and as specified.

0017 All costs in connection with purchase and installation of
the multi-pallet ETV (MPETV), the multi-pallet storage
conveyors, the multi-pallet build-up conveyors,
motorized pallet conveyor from FTF and DCS, and the 2
overhead bridge cranes. The costs for the supporting
structure for the bridge cranes, the overhead canopy, and
the dock/foundation for the oversized cargo area,
including the MPETV storage racks and rails, shall be N/A LS $
included under bid item 0010.

TOTAL FOR OPTION #2

OPTION
#3

0018 Emergency Generator, less installation.

N/A LS $

NOTES:

Government will provide communications lines from nearest tie-in to the building.
Communications lineswill bein AFT contractor furnished buried conduits.

For the DCS, this RFP includes a complete design for a separate structure. The
contractor’ s designer shall use this as abasis for re-design of the DCS as part of a
combined structure: Outsized Cargo Facility, FTF, DCS, and Cargo Development
Facility (CDF). However, due to the secure nature of the FTF and DCS functions these
two facilitieswill not share toilet and break room facilities, nor with the Outsized Cargo
Facility and the Cargo Development Facility (CDF). However, acommon heating and
cooling system shall serve the DCS, FTF and CDF.

The Army will procure this facility through a selection process in accordance with the
provisions set forth in this Request for Proposal (RFP). When a contract is awarded, it
will be a“Firm Fixed Price Contract.”

The Congress, in authorizing and funding this contract, has established certain cost
limitations for the project. The current estimated limit for the complete design and
construction of this project, less the automated and mechanized material handling
systems, is $50,000,000. Total includes applicable Option No. 2 bid items And Option
No. 3.. The current estimated limit for the automated and mechanized material handlings
systems (total for Items 0009, 0009A, 0009B and 0011B) is $20,000,000. There are no
expectations of additional funding. Proposals that exceed this funding limit after

SECTION 00010 Page - 5 SUPPLIES OR SERVICES AND PRICES



AIR FREIGHT TERMINAL, DOVER AFB Amendment Number 0012
PROJECT NUBERER: FIXT043003 REQUEST FOR PROPOSAL
SOLICITATION NO.: DACA61-03-R-0009

evaluating the options may be rejected. Submission of desirable alternative features
exceeding the minimum requirements may be considered as long as award can be made
with the established funds.

For the DCS, the total cost limit for the design and construction is $1,320,000.

Any proposal that is materially unbalanced as to prices may be rejected. An unbalanced
proposal is one which is based on prices significantly less than the cost for some work
and prices which are significantly overstated for other work and can also exist where only
overpricing or under pricing exists. A proposal may be rejected if the Contracting
Officer determines that the lack of balance poses an unacceptable risk to the Government.

Failure to insert prices for each item, to include bid optionsin the bid schedule may
cause the proposal to be rejected.

SECTION 00010 Page - 6 SUPPLIES OR SERVICES AND PRICES



Amendment Number 0012

52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004)
(a) Definitions. As used in this provision--

“Discussions” are negotiations that occur after establishment of the competitive range that may, at the Contracting
Officer's discretion, result in the offeror being allowed to revise its proposal.

“In writing or written” means any worded or numbered expression which can be read, reproduced, and later
communicated, and includes electronically transmitted and stored information.

“Proposal modification” is a change made to a proposal before the solicitation's closing date and time, or made in
response to an amendment, or made to correct a mistake at any time before award.

“Proposal revision” is a change to a proposal made after the solicitation closing date, at the request of or as allowed
by a Contracting Officer as the result of negotiations.

“Time”, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include
Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then
the period shall include the next working day.

(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended
remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time
specified in the amendment(s).

(¢) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods (e.g., electronic
commerce or facsimile) are permitted in the solicitation, proposals and modifications to proposals shall be submitted
in paper media in sealed envelopes or packages (i) addressed to the office specified in the solicitation, and (ii)
showing the time and date specified for receipt, the solicitation number, and the name and address of the offeror.
Offerors using commercial carriers should ensure that the proposal is marked on the outermost wrapper with the
information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision.

(2) The first page of the proposal must show--

(1) The solicitation number;

(i1) The name, address, and telephone and facsimile numbers of the offeror (and electronic address if available);
(iii) A statement specifying the extent of agreement with all terms, conditions, and provisions included in the
solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each
item;

(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of persons authorized
to negotiate on the offeror's behalf with the Government in connection with this solicitation; and

(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be
accompanied by evidence of that agent's authority, unless that evidence has been previously furnished to the issuing
office.

(3) Submission, modification, or revision, of proposals.
(1) Offerors are responsible for submitting proposals, and any modifications, or revisions, so as to reach the
Government office designated in the solicitation by the time specified in the solicitation. If no time is specified in

the solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that
proposal or revision is due.

DACA61-03-R-0009 00100-11



Amendment Number 0012

(i1)(A) Any proposal, modification, or revision received at the Government office designated in the solicitation after
the exact time specified for receipt of offers is “late” and will not be considered unless it is received before award is
made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and--

(1) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the
initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date
specified for receipt of proposals; or

(2) There is acceptable evidence to establish that it was received at the Government installation designated for
receipt of offers and was under the Government's control prior to the time set for receipt of offers; or

(3) It is the only proposal received.

(B) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the
Government, will be considered at any time it is received and may be accepted.

(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp
of that installation on the proposal wrapper, other documentary evidence of receipt maintained by the installation, or
oral testimony or statements of Government personnel.

(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be
received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent
Government requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be
deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal
Government processes resume.

(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals in response to
oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, proposals may be
withdrawn via facsimile received at any time before award, subject to the conditions specified in the provision at
52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative,
if the identity of the person requesting withdrawal is established and the person signs a receipt for the proposal
before award.

(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or combination of
items.

(5) Ofterors shall submit proposals in response to this solicitation in English, unless otherwise permitted by the
solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign Currency Offers, is

included in the solicitation.

(6) Offerors may submit modifications to their proposals at any time before the solicitation closing date and time,
and may submit modifications in response to an amendment, or to correct a mistake at any time before award.

(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer.

(8) Proposals may be withdrawn at any time before award. Withdrawals are effective upon receipt of notice by the
Contracting Officer.

(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days specified on
the solicitation cover sheet (unless a different period is proposed by the offeror).

(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they do not want
disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall--

(1) Mark the title page with the following legend: This proposal includes data that shall not be disclosed outside the
Government and shall not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to
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evaluate this proposal. If, however, a contract is awarded to this offeror as a result of--or in connection with-- the
submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the extent
provided in the resulting contract. This restriction does not limit the Government's right to use information contained
in this data if it is obtained from another source without restriction. The data subject to this restriction are contained
in sheets [insert numbers or other identification of sheets]; and

(2) Mark each sheet of data it wishes to restrict with the following legend: Use or disclosure of data contained on
this sheet is subject to the restriction on the title page of this proposal.

(f) Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to
the responsible offeror(s) whose proposal(s) represents the best value after evaluation in accordance with the factors
and subfactors in the solicitation.

(2) The Government may reject any or all proposals if such action is in the Government's interest.
(3) The Government may waive informalities and minor irregularities in proposals received.

(4) The Government intends to evaluate proposals and award a contract without discussions with offerors (except
clarifications as described in FAR 15.306(a)). Therefore, the offeror's initial proposal should contain the offeror's
best terms from a cost or price and technical standpoint. The Government reserves the right to conduct discussions if
the Contracting Officer later determines them to be necessary. If the Contracting Officer determines that the number
of proposals that would otherwise be in the competitive range exceeds the number at which an efficient competition
can be conducted, the Contracting Officer may limit the number of proposals in the competitive range to the greatest
number that will permit an efficient competition among the most highly rated proposals.

(5) The Government reserves the right to make an award on any item for a quantity less than the quantity offered, at
the unit cost or prices offered, unless the offeror specifies otherwise in the
proposal.

(6) The Government reserves the right to make multiple awards if, after considering the additional administrative
costs, it is in the Government's best interest to do so.

(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or counteroffer by the
Government.

(8) The Government may determine that a proposal is unacceptable if the prices proposed are materially unbalanced
between line items or subline items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the
price of one or more contract line items is significantly overstated or understated as indicated by the application of
cost or price analysis techniques. A proposal may be rejected if the Contracting Officer determines that the lack of
balance poses an unacceptable risk to the Government.

(9) If a cost realism analysis is performed, cost realism may be considered by the source selection authority in
evaluating performance or schedule risk.

(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror within the
time specified in the proposal shall result in a binding contract without further action by either party.

(11) If a post-award debriefing is given to requesting offerors, the Government shall disclose the following
information, if applicable:

(1) The agency's evaluation of the significant weak or deficient factors in the debriefed offeror's offer.

(i1) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and past
performance information on the debriefed offeror.

(iii) The overall ranking of all offerors, when any ranking was developed by the agency during source selection.
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(iv) A summary of the rationale for award.
(v) For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror.

(vi) Reasonable responses to relevant questions posed by the debriefed offeror as to whether source-selection
procedures set forth in the solicitation, applicable regulations, and other applicable authorities were followed by the
agency.

(End of provision)

52.225-12  NOTICE OF BUY AMERICAN ACT REQUIREMENT-- CONSTRUCTION MATERIALS UNDER
TRADE AGREEMENTS (JAN 2004)

(a) Definitions. Construction material, designated country construction material, domestic construction material,
foreign construction material, and FTA country construction material, as used in this provision, are defined in the
clause of this solicitation entitled “Buy American Act --Construction Materials under Trade Agreements” (Federal
Acquisition Regulation (FAR) clause 52.225-11).

(b) Requests for determination of inapplicability. An offeror requesting a determination regarding the inapplicability
of the Buy American Act should submit the request to the Contracting Officer in time to allow a determination
before submission of offers. The offeror shall include the information and applicable supporting data required by
paragraphs (c) and (d) of FAR clause 52.225-11 in the request. If an offeror has not requested a determination
regarding the inapplicability of the Buy American Act before submitting its offer, or has not received a response to a
previous request, the offeror shall include the information and supporting data in the offer.

(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the
Buy American Act, based on claimed unreasonable cost of domestic construction materials, by adding to the offered
price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(4)(i)
of FAR clause 52.225-11.

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to
the offeror that did not request an exception based on unreasonable cost.

(d) Alternate offers. (1) When an offer includes foreign construction material, other than designated country or FTA
country construction material, that is not listed by the Government in this solicitation in paragraph (b)(3) of FAR
clause 52.225-11, the offeror also may submit an alternate offer based on use of equivalent domestic, designated
country, or FTA country construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer,
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of FAR clause 52.225-11
for the offer that is based on the use of any foreign construction material for which the Government has not yet
determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of FAR
clause 52.225-11 does not apply, the Government will evaluate only those offers based on use of the equivalent
domestic, designated country, or FTA country construction material, and the offeror shall be required to furnish such
domestic, designated country, or FTA country construction material. An offer based on use of the foreign
construction material for which an exception was requested--

(1) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or

(i) May be accepted if revised during negotiations.
(End of provision)
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Section 00110
Step 2 Proposal Subm ssion Requirenents
And Proposal Eval uation Process

1.0 PROPOSAL SUBM TTAL | NSTRUCTI ONS

1.1 Cener al

This is a “Best Value”. Best value is determ ned by the Governnent
selecting the Oferor offering the Government the nost advant ageous
conbi nati on of Cost/Price and all other factors listed bel ow equal in
i nportance. This is step two of a two step process. The Step 2 RFP is
i ssued as anmendnent nunber nine to the Step One solicitation for the
design and construction of the Air Freight Term nal, Dover AFB,

Del aware. The design and construction criteria are provided in this
amendnent. The design and construction criteria rely upon industry
st andards, except where Governnent standards are nmandatory such as when
CGovernment standards are nore stringent than industry standards. In
response to this anendment to the solicitation the offerors are
required to submt Step 2 proposals in accordance with the instructions
herein. Not nmore than five offerors were selected to proceed to Step 2.
Technical criteria include Performance Criteria, Design and
Construction Schedul e, and Key Constructi on Subcontractor Rel evant
Experience and Past Performance. Step 2 also includes a requiremnment
for Cost/Price Proposals. Proposals will be evaluated on their own
nerit based upon the evaluation factors, which are |isted bel ow
Techni cal and cost/price proposals shall be submitted as two separate

docunents in Step 2. Award will be nmade, after Step 2 evaluations, to
t he responsi ble offeror who represents the best value to the
Government. The final rating of each proposal will be in accordance

with the Step 1 ratings and evaluation all Step 2 factors and sub-
factors as described in this section.

1.2 Step 1 Evaluation Factors:

(1) Prine Contractor Rel evant Experience

(2) Prinme Contractor Past Perfornmance

(3) Project Key Personnel

(4) Project Managenent Pl an

1.3 Step 2 Technical: Performance criterial/Design and Construction
Schedul e/ Key Constructi on Subcontractor Rel evant Experience and Past
Per f ormance Eval uation Factors. Rated-Evaluation factors are listed in
descendi ng order of inportance. The overall Step 1 rating is equal in

i nportance to the overall Step 2 rating and the conbined overall Step 1
and Step 2 rating is approximately equal in inmportance to the
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cost/price. The performance criteria factor descriptions below are
general in nature, see the checklist at the end of this section for a
detail ed conmplete list of all performance criteria subnmittals under the
general “rated’” and—non-rated”™ descriptions bel ow

(1) Factor 1: Rated-Perfornmance Criteria - ldentification of mgjor
material s, assenblies, systens, elenments, products, nock-ups, and
buil ding configurations. See attached checklist and Section 01010 for
required submittals identified as rated sub-factors. Al rated sub-
factors are equal in inportance. For some systems, descriptions shall
be provided al ong with sources, input-side capacities, output-side
capacities, |oads, sizes, and neans of distribution.

“ 4 ” 4

(6) Factor 6: Design and Construction Schedul e — show durations for
15% 35% 100% and final design submittals and durations of
constructi on sequences. Separately, include the estimated time from
order to delivery on site for the ETVs. Total duration shall not exceed
36 months. Allow 30 days after the 100% subnmittal for the Del anare
Depart ment of Natural Resources and Environmental Control (DNREC) to
i ssue sedi nent and erosion control permt for both tenporary and

per manent neasures as designed by the AFT design-build contractor’s
design agent. Said agent shall prepare the pernmit application and
enpl oy a professional engineer with prior experience preparing
applications and rel ated designs for DNREC pernits. Allow 21 days per
review for the Governnment to review the 15% 35% and 100% desi gn
submttals. This 21 days includes an on board review neeting at Dover
AFB at the end of the 15% 35% and 100% revi ew periods and 10 days for
the Governnent to conpliance check the final subnittal before the

desi gn agent submits “approved for construction” plans and
specifications to the Government.

Note: Building No. 510 will not be available for denolition until

30 Cct 04. Although a construction sequence plan is included in the
Step 2 RFP, offeror may submit alternative construction sequence plans
that incorporate in the construction schedul e the nunmber of days that

2
SECTION 00110



Project Name: Air Freight Terminal Project No. FIXT043003
REQUEST FOR PROPOSAL
DACAG61-03-R-0009
Amendment 0012
t he Government needs to vacate buildings prior to denolition and to
occupy the new facilities.

(7) Factor 7: Key Construction Subcontractors Rel evant Experience -
Key construction subcontractor rel evant experience shall be subnmitted
using the attached Project Experience Form The form shoul d be
reproduced for each project submtted. Additional |ines may be added
if required. |If a project is currently under construction, annotate
percent of conpletion on the form Information provided on the Project
Experience Formw || be evaluated for this Factor and will al so be used
to support the evaluation of Key Construction Subcontractor Past
Performance. O ferors are invited, but not required, to submt

phot ographs of especially successful projects in conjunction with this
requirenent. Note: It is not necessary to subnit nore than one

Proj ect Experience Formfor projects that are the sane for two or nore
of the follow ng categories:

(a) Sub-Factor 7a: Automated/ Mechanized Material Handling Systemns
(ANMWHS): Provide a list of your subcontractor(s) to include

manuf acturer(s) and manufacturer’s certified installer(s) for the

A/ MVHS including all components such as the El evating Transfer Vehicles
(ETVs).

The A/ MVHS subcontractor(s) to include manufacturer(s) and installer(s)
nmust have denonstrated experience during the past ten years in the

desi gn, manufacture, software devel opment, installation, and operation
of at least two ETVs, to the satisfaction of the Source Selection

Aut hority/ Contracting Officer. Indicate if the prinme offeror and each
subcontractor have worked together on previous projects and provide up
to three exanples of such projects. Rel evant experience shall be

submi tted using the Project Experience Form provided at the end of this
section.

(b) Sub-Factor 7b: Roof Manufacturers and Installers - List your
subcontractor(s) to include installer and manufacturer for the roof
system Provide up to three exanples of roof installations within the
past five years that are relevant in type and magnitude to this
project. Indicate if the prine offeror and the subcontractor to include
the installer and manufacturer have worked together on previous
projects and provide up to three exanples of such projects. Use Project
Experi ence Form

(c) Sub-Factor 7c: Pre-Engineered Metal Building Manufacturer and
Installer, if applicable: List your subcontractor(s) to include
installer and manufacturer for the building system Provide up to
three exanples of installations within the past five years that are
relevant in type and magnitude to this project. Indicate if the prine
of feror and subcontractor have worked together on previous projects and
provide up to three exanpl es of such projects. Use Project Experience
Form

(d) Sub-Factor 7d: List your subcontractors for Civil/Site, other than
Pre- Engi neered Structural Systens, Mechanical, Plunbing, Electrical

and Fire Protection. Include a description of each subcontractor’s
past experience. Indicate if the prime offeror and each subcontractor
have worked together on previous projects and provide up to three
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exanpl es of such projects. Use Project Experience Form NOTE: FAILURE
TO SUBM T KEY CONSTRUCTI ON SUBCONTRACTOR PAST PERFORVANCE | NFORMATI ON
W LL ADVERSELY | MPACT THE STEP 2 RATI NG

For construction work that will be perforned in-house, rather than
subcontracted out, provide statenent(s) to that effect. See Section
00700, Paragraph 52.236-1, “Performance of Wirk By the Contractor”
Prime contractor shall self-performa mnimmof 15%of the tota
contract amount |ess the design cost, general & administrative

over head, hone office overhead, prine contractor’s markup for profit,
bonds, other indirect costs on self-perfornmed or subcontracted work,
“Onner - oper ated equi prent” for operation by subcontractors, rental of

pl ant or equi pnent for operation by subcontractors, and purchase of
materials for installation by subcontractors. Self-performed work

i ncl udes nobilization and utilization of owned or rented plant and

equi prent to be operated by the prime contractor’s own enpl oyees, only
those materials that will be purchased and installed by the prinme’s own
enpl oyees, | abor associated with those aforenenti oned naterials and
equi prent, only those supplies to directly support work perforned by
the prime contractor’s own enpl oyee, and the prine contractor’s own job
over head costs.

(8) Factor 8: Key Construction Subcontractor Past Perfornance —
Provide the information listed on the attached Past Performance

Eval uati on Questionnaire. References may elect to subnmit the required
i nformati on using a substitute format. This information is required
fromowners of past and in-progress projects for the follow ng key
construction subcontractors:

(a) Sub-Factor 8a: A/ MVHS Manufacturers and Installers
(b) Sub-Factor 8b: Roof System Manufacturers and Installers

(c ) Sub-Factor 8c: Pre-Engineered Metal Buil ding Manufacturers and
Installers

(d) Sub-Factor 8d: Civil/Site, other than Pre-Engineered Structura
Systens, Mechanical, Plunbing, Electrical, and Fire Protection

NOTE: The offerors are advised that once the Governnent receives Step
2 proposal s, substitution of the proposed key construction

subcontractors will not be pernmitted unless approved by the contracting
of ficer.
1.4 The offeror is required to certify that all itens submitted in the

proposal conmply with the RFP requirenents and any differences,

devi ati ons or exceptions nust be stated and explained. Oferors are
required to conplete the Conpliance Statenent provided bel ow and submit
it with their proposal. Even if there are no differences, deviations
or exceptions, the offeror nmust submt the Conpliance Statenent and
state that none exist.
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Statement of Conpli ance:

This offeror hereby certifies that all itenms subnmitted in this
proposal comply with the solicitation requirements. The criteria
specified in Solicitation No. DACA61-03-R-0009, Step 2 are

bi ndi ng contract criteria and in case of any conflict after
awar d, between DACA61-03-R-0009 and the contractor’s proposal,
the solicitation criteria shall govern unless there is a witten
and signed agreenent between the contractor and the Government
wai vi ng a specific requirenent.

1.5 For mat

The Step 2 Proposal shall contain:
(Volune 1) (Technical):

a. Title Page, including the title of the solicitation,
solicitation nunmber, and date of subnmittal

b. Table of Contents
c. Compliance Statenent

d. Specific Information for Evaluation as described in paragraph 3,
bel ow.

(Volune 2) — (Pro Forma Requirenents):

e. Completed Standard Form (SF) 1442 and Bid Guarant ee.

e. Conmpleted Section 00010 - bid schedule and conpl eted price
breakdown. The price breakdown formis attached to the end of
this section. Subnit both in a seal ed envel ope marked “Price
I nformati on” separate fromall other documents subnitted.

f. Sub-Contracting Plan and Pre-Award Survey

g. Computation Sheet- “Percent of Self-Perfornmed Wrk” from Section
00800, SCR-2.

1.6 Envel opes
Proposal subm ssion envel opes and/ or boxes shall be marked:

Dat e of Opening:

Ti me of Openi ng:
Proposal for: DACA61-03-R-0009, Step 2
ATTN: CENAP-CT-C

1.8 Submittal of Proposals

O ferors shall submit their proposals to the U S. Arnmy Corps of
Engi neer s- Phi | adel phia District, ATTN: CENAP-CT-C, Wananmaker Buil di ng,
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100 Penn Square East, Room #643, Phil adel phia, PA 19107-3390, no |ater
than the tine and date specified on Standard Form 1442, Bl ock 13, for
Step 2.

1.9 I ncurring Costs

The Government is not liable for any costs incurred by the O feror
submitting an offer in response to this solicitation.

2.0 EVALUATI ON PROCESS

2.1 Proposal Conpliance Review

This review will assure that all required forns and certifications are
conplete. Oferors are advised that the evaluation and rating of all
proposals will be conducted in strict confidence.

Step 2 Evaluation Factors: The eval uation process will be the

eval uati on of each offeror’s technical proposal, to include selected
construction subcontractor rel evant experience and past performance,
and cost/price proposals. Overall technical rating, to include Step 1
rating, is approximately equal in inmportance to cost/price.

Possi bl e ratings for each factor are:

a. Excellent

b. Above Average

c. Average

d. Bel ow Average

e. Nonconpl i ant
Ratings for each factor are described in paragraph 4, bel ow.
2.2 M scel | aneous

The Governnent reserves the right to reject any or all proposals at any
time prior to award, to negotiate with Step 2 offerors in the
conpetitive range, and to award a contract to the Step 2 offeror with

t he npbst advant ageous proposal, cost/price and other factors
considered. O ferors are advised that it is the intent of the
Governnent that an award will be made without discussions. However,
the Governnent reserves the right to hold discussions if it determ nes
t hat discussions are necessary. Therefore, proposals should be
submtted on the nost favorable terns that the offeror is able to
submt. O ferors should NOT assune that they will be contacted or

af forded an opportunity to clarify, discuss or revise their proposals.
After Step 2 proposals have been eval uated, the trade-off process found
in FAR 15.101-1 may be used by the Source Selection Authority (SSA) to
make the award decision. This process pernits tradeoffs ampbng cost or
price and no-cost factors that allow the Governnment to accept other
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than the [ owest priced proposal if the perceived benefits nerit the
addi tional costs. It is the intent of the Governnent to award a

contract to the offeror offering the nost advantageous proposal to the
CGovernment considering that the Step 1 and Step 2 eval uation factors,
when conbi ned, are equal in inportance to cost/price.

See paragraph 4.0 for details of the eval uation process.

3.0 Step 2 — PROPOSAL SUBM SSI ON REQUI REMENTS

3.1 Technical: See attached checklist and Section 01010 for detailed
subm ssion requirenents. In the technical volume of your offer clearly
identify with the checklist number where you are subnitting information
on each submi ssion requirenent.

3.2 Design and Construction Schedule: a bar chart with a narrative
expl anati on of what occurs in each phase is acceptable. Schedul e shal
i ncl ude durations of each design and the construction sequenci ng.

3.3 Sel ected Key Subcontractor Rel evant Experience

Subcontractor’s rel evant experience shall be submitted using the
attached Project Experience Form The form should be reproduced for
each project submitted. Additional lines may be added if required. |If
a project is currently under construction, annotate percent of
conpletion on the form Information provided on the Project Experience
Formwi ||l be evaluated for this Factor and will also be used to support
t he eval uati on of subcontractors’ Past Performance. Oferors are
invited, but not required, to submt photographs of especially
successful projects in conjunction with this requirement.

The offeror shall denonstrate rel evant experience by the physica

conpl etion and client acceptance of at |east 3, but not nore than 6,

rel evant projects conpleted within the past ten years. Do not submt
nore than a total of six conpleted and/or in-progress projects. To be
consi dered rel evant, these projects should denonstrate experience with
new construction of cargo/freight handling facilities and in particular
air cargo/freight. Proposals shall include at |east the foll ow ng:

a) Subcontractor’s name and Prime Offeror’s nane

b) Project Nane and Location

c) Scope and Rel evance

d) Award Ampunt and Conpl etion Amount

e) Original and Final Contract Duration’s and Conpletion Dates
f) Performance Rating

g) Project Ower and Point of Contact Information

h) Rol e of Subcontractor in Project

i) Success in Comm ssioning the Project

3.4 Sel ected Subcontractors’ Past Perfornmance

Information listed on the attached Past Performance Eval uation
Questionnaire is required fromowners of past and in-progress projects.
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Use of the formis optional. References may elect to submt the
required information using a substitute format. See next paragraph

The of feror shall provide the performance eval uati ons on the sane
projects submtted under paragraph 3.3 above. The subnmitted projects
shal |l have at |east a “Satisfactory” performance rating. Subm ssion of
correspondence from project owers will suffice if performance

eval uation fornms are not avail able. For governnent agency projects, the
of feror shall submt that agency’s performance eval uation forns. The
CGovernment may contact the individuals identified by the offeror to
confirm performance capabilities. The offeror nust take whatever steps
are necessary to ensure that the naned individuals can be reached at
the nunber indicated for a reference. The Governnent nay use other
information that is readily available to determne an offeror’s past
performance, such as CCASS or ACASS ratings. The requirenent to submt
informati on pertaining to this evaluation factor is a separate
requirement fromthe Step 2 subm ssion of pre-award survey infornmation
with the cost/price proposal

Subcontract or Past Perfornmance Information. At the end of this section
is included the sanpl e Past Performance Eval uati on Questionnaire. The
of feror shall identify the in-progress or conpleted projects to be used
for reference and eval uati on purposes. Provide a questionnaire to the
Poi nt of Contact for each project listed for conpletion. VWhen

conpl eted, these forns or a reference’s substitute formshall be sent
by the subcontractors to the prime offeror for inclusion in the Step 2
proposal. Failure of a reference to submt wll adversely affect the
overall rating received. It is the prinme offeror’s responsibility to
ensure that the reference docunentation is provided. The Government
WLL NOT make additional requests for past performance information or
references. Conpleted projects from which questionnaires are received
shal | have been conpleted within ten years of the date of the
solicitation.

The Source Sel ection Eval uati on Board (SSEB) nay el ect to contact those
clients who did not send questionnaires.

NOTE: FAILURE TO SUBM T KEY SUBCONTRACTOR PAST PERFORVANCE | NFORVATI ON
W LL ADVERSELY | MPACT THE PAST PERFORMANCE RATI NG

The Government reserves the right to verify previous performance by
revi ewi ng the USACE Construction Contractor and Architect-Engi neer

Apprai sal Support System (CCASS/ ACASS) data base, and to interview
owners and references.

3.5 Price: Conmplete Section 00010 and the price-breakdown attached to
this section.

4.0 EVALUATI ON OF STEP 2 TECHNI CAL PROPOSAL

The proposal criteria described bel ow indicate how t he governnent will
eval uate each offeror’s response to the requested information.

4.1 Eval uation Standards:
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4.1.1 Factor 1: all sub-factors are equal in inportance.

-Excellent: ldentified betternents that greatly exceed the stated
amenity and confort, health and safety, durability, and operations and
mai nt enance perfornmance requirenents in Section 01010. To receive this
rating a majority of the rated sub-factors must receive this rating and
as long as no sub-factors receive | ess than an Average.

- Above Average: Identified betterments that exceed the stated anenity
and confort, health and safety, durability, and operations and

mai nt enance perfornmance requirenents in Section 01010. To receive this
rating a mpjority of the rated sub-factors nmust receive this rating or
an Excellent and as |long as no sub-factors receive a Bel ow Average
-Average: No betternents identified. To receive this rating half of
the rated sub-factors nust receive this rating or higher and as long as
no sub-factors are nonconpliant.

-Bel ow Average: Failure to identify or meet the performance criteria
stated in Section 01010 for more than half of the rated sub-factors.

-Nonconpliance: Failure to identify or nmeet the performance criteria
stated in Section 01010 for all of the rated sub-factors.

“ 4 “ 4
3
“ 4

“ 4

“ 4

“ 4

4.2 Factor 6, Design and Construction Schedul e:

-Excellent — conplete the project in less than 33 nonths

- Above Average — conplete the project in [ ess than 36 nonths

-Average — conplete the project in 36 nonths

Note: OfFferors proposing to conplete the project in nore than 36

nont hs are considered to be nonconpliant.

4.3 Factor 7, Selected Key Subcontractor Rel evant Experience

4.3.1 Sub-Factor 7a

-Excel l ent — denonstrates experience with the design, nanufacture, and

installation of AAMVHS to include El evated Transfer Vehicles and Pall et
Conveyor Systens
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- Above Average — denonstrates experience with the design, manufacture,
and installation of any types of air cargo material handling systens

-Average — denmpnstrates experience with the design, manufacture, and
installation of cargo handling systens

- Bel ow Average — denonstrates experience with the design, nmanufacture,
and the installation of material, other than cargo, handling systens

-Nonconpl i ance — denpnstrates no experience with the design,
manuf acture, and installation of cargo handling systens

4.3.2 Sub-Factor 7b

-Excell ent — denpnstrates experience with the installation of
structural and non-structural standing seam metal roofs for warehouse
type facilities over 200,000 sf.

- Above Average — denonstrates experience with the installation of
structural and non-structural standing seam netal roofs for any type of
| arge structure over 200,000 sf.

-Average — denonstrates experience with the installation of structura
and non-structural standing seam netal roofs.

-Bel ow Average —no prior experience with the installation of either
structural or non-structural standing seam netal roofs

-Nonconpl i ance — Not applicable. Only a standing seam nmetal roof is
accept abl e.

4.3.3 Sub-Factor 7c

-Excel l ent — denpnstrates experience with the design, nmanufacture, and
assenbly of pre-engi neered buil dings over 200, 000 sf.

- Above Average — denpnstrates experience with the design and assenbly
of pre-engi neered buil di ngs over 200, 000 sf.

-Average — denmpnstrates experience with the assenbly of pre-engi neered
bui | di ngs over 200, 000 sf.

-Bel ow Average — no prior experience with the assenbly of pre-
engi neered buil di ngs.

-Noncompl i ance — Not applicable. Installers of pre-engineered
bui | di ngs nust be certified by the pre-engi neered buil di ng
manuf act urer.

4.3.4 Sub-Factor 7d

-Excel l ent — denonstrates experience with structures over 200,000 sf.

- Above Average — denpnstrates experience with structures |ess than
200, 000 sf but nore than 100, 000 sf.
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- Average — denmpnstrates experience with structures |ess than 100,00 sf
but nore than 50,000 sf.

-Bel ow Average — denonstrates experience with structures |ess than
50, 000sf

-Nonconpliance — failure to denbnstrate any experience in two or nore
listed disciplines.
4.4 Factor 8, Key Subcontractor Past Perfornance

-Excellent - all key subcontractors have higher than satisfactory
ratings

- Above Average — mmjority of key subcontractors have higher than
sati sfactory ratings

-Average — all key subcontractors have at |east satisfactory ratings

-Bel ow Average — |l ess than half of key subcontractors have | ess than
sati sfactory ratings

-Noncompl i ance — nore than half of key subcontractors have | ess than
sati sfactory ratings

11
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Attachment 1: PROJECT EXPERIENCE

Prime Offeror’s Name
Key Construction Subcontractor Company Name (Step 2 ONLY))

Experience Provided for (check more than one box if applicable)

[ 1Type of Key Construction Subcontractor

Was the project design-build? Yes __ No

Was the project a firm-fixed-price contract (Y/N) If no, what type was it?

Name of Project/Location

General Scope of Project and Relevance to this project

Owner of the Project

(Note: If Government Contract, give Contract No. and Contracting Office)

Owner’'s P.O.C. to include Name, Address and Phone

(Note: If Government Contract, give name of Contracting Officer)

Role (prime, joint venture) and work your company self-performed on this contract, and number of yearsin
thisrole

Construction Contract Completion Date

Construction Contract Value at Award

Construction Contract Vaue at Completion

12
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Extent and type of work you subcontracted out by percentage

Original Contract Duration

Final Contract Duration

Customer Satisfaction: (Attach awards, |etters of appreciation, or other honorariaif received)

Lost time accidents and Safety Rating

Success in Commissioning Electrical, Mechanical and LAN Systems

Overall Rating for Quality Control and Timeliness of Completion

13
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Attachment 2

{sample transmittal letter deleted}

PAST PERFORMANCE EVALUATION QUESTIONNAIRE

1. Prime Offeror’'s Name

2. Key Subcontractor Name & Address (City and State)

2. Type of Contract: Fixed Price Cost Reimbursement
Other (Specify)

3. Title of Project/Contract Number:

4. Description of Work: (Attach additional pages as necessary)

5. Complexity of Work: High Mid Routine

6. Location of Work:

7. Date of Award:

8. Status: Active (provide percent complete)
Complete (provide completion date)

9. Name, address and telephone number of Contracting Officer’'s Technical
Representative:

QUALITY OF PRODUCT/SERVICE:

10. Evaluate the contractor’s performance in complying with contract requirements,
quality achieved, and overall technical expertise demonstrated.

Excellent

Above Average

Average

Below Average

Unsuccessful or Experienced Significant
Problems

14
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11. To what extent were the contractor’s reports and documentation accurate, complete,

and submitted in a timely manner?

Excellent

Above Average

Average

Below Average

Unsuccessful or Experienced Significant
Problems

Remarks:

12. To what extent was the contractor able to solve performance problems without

extensive guidance from government/owner counterparts?

Excellent

Above Average

Average

Below Average

Unsuccessful or Experienced Significant
Problems

Remarks:
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13. How well did the contractor manage and coordinate subcontractors, suppliers, and the

labor force?

Excellent

Above Average

Average

Below Average

Unsuccessful or Experienced Significant
Problems

Remarks:

14. To what extent were the end users satisfied with:

Quality? Cost?

Schedule?

Exceptionally
Satisfied

Highly Satisfied

Satisfied

Somewhat
Dissatisfied

Highly Dissatisfied

Remarks:

TIMELINESS OF PERFORMANCE:

16. To what extent did the contractor meet the schedule?

Completed Substantially Ahead of Schedule

Completed on Schedule with no Time Delays

Completed on Schedule with Minor Delays
Under Extenuating Circumstances

Experienced Significant Delays without
Justification

16
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Remarks:

OTHER REMARKS:

17. Use the space below to provide other information related to the contractor’s
performance. This may include the contractor’s selection and management of
subcontractors, flexibility in dealing with contract changes, their overall concern for the
Government’'s/Owner’s interest, project awards received.

17
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CHECKLIST — TECHNICAL DOCUMENTS TO BE SUBMITTED BY OFFERORS
AS PART OF THEIR PROPOSAL PER SECTION 01010 FOR EVALUATION BY
THE GOVERNMENT - as of Amendment 0012

1. Part I11, Paragraph A5bl), Structure —l dentify major structural materials and systems.
Thisis Sub-Factor 1aand is rated.

6. Part 111, Paragraph C6b — Identify one or more product types for each system,
assembly, or element and provide a brief description or performance specifications for
each product type. For major manufactured products that are commonly purchased by
brand name, and any other product so indicated in Section 01010, identify at least one
manufacturer that will be used. Thisis Sub-Factor 1c and is rated.

7. Chapter A, Substructure, Paragraph A2d4)a) —dentify substructure elements required
as sound barriers and proposed methods of meeting acoustical requirements. Thisis Sub-
Factor 1d and is rated.

8. Chapter A, Paragraph A4el) — Identify major structural (Substructure) materials and
systems. Thisis Sub-Factor 1e and is rated.

9. Chapter B, Shell, Paragraph A2e4)a), Amenity & Comfort — Identify spaces relying on
natural ventilation with description of ventilation concept and required building elements.
Thisis Sub-Factor 1f and israted.

10. Chapter B, Paragraph A2f5)a) — Identify exterior enclosure elements required as

sound barriers and proposed methods of meeting acoustical requirements. Thisis Sub-
Factor 1g and is rated.
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11. Chapter B, Paragraph A3d2)a) — Identify volumes of spaces relying on natural
ventilation with description of ventilation concept and required building elements. This
is Sub-Factor 1h and is rated.

12. Chapter B, Paragraph A4a6)a) — Identify major structural (shell) materials and
systems. Thisis Sub-Factor 1i and israted.

13. Chapter B, Paragraph A5c9)a) — Identify weather exposed elements (for water
resistance) and proposed materials. Thisis Sub-Factor 1j and is rated.

14. Chapter B1, Superstructure, Paragraph A3b7)a) — Identify major fire resistive
materials and systems (for superstructure). Thisis Sub-Factor 1k and is rated.

15. Chapter B11, High Bays, Paragraph A3b6)a) — Identify major fire resistive materias
and systems (for high bays). Thisis Sub-Factor 1l and is rated.

16. Chapter B12, Elevated Floors, Paragraph A3b6)a) — Identify major fire resistive
materials and systems (for elevated floors). Thisis Sub-Factor 1m and is rated.

17. Chapter B13, Covered Storage, Paragraph A2b4)a) — Identify major fire resistive
materials and systems (for outside covered storage). Thisis Sub-Factor 1n and is rated.

18. Chapter B15, Roofs, Paragraph A3b5)a) — Identify major fire resistive materials and
systems (for roofs). Thisis Sub-Factor 10 and is rated.

19. Chapter B2, Exterior Enclosure, Paragraph A3b5)a) — Identify major fire resistive
materials and systems (for the exterior enclosure). Thisis Sub-Factor 1p and israted.

20. Chapter B21, Exterior Walls, Paragraph A3b5)a) — Identify major fire resistive
materials and systems (for the exterior walls). Thisis Sub-Factor 1q and is rated.

21. Chapter B22, Exterior Windows and Other Penetrations, Paragraph A3b6)a) —
Identify major fire resistive materials and systems (for exterior windows). Thisis Sub-
Factor 1r and is rated.

22. Chapter B23, Exterior Doors, Paragraph A3b6)a) — Identify mgjor fire resistive
materials and systems (for exterior doors). Thisis Sub-Factor 1sand is rated.

23. Chapter C, Interiors, Amenity & Comfort, Paragraph B1b1) — Information on overall
building configuration that will permit natural ventilation of al major spaces. Thisis
Sub-Factor 1t and is rated.

24. Chapter C, Paragraph B4el) — Information on overall building configuration that will
permit daylighting to levels specified. Thisis Sub-Factor 1u and is rated.
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25. Chapter C1, Paragraph B1i1) — Identify proposed STC values for magjor building
elements. Thisis Sub-Factor 1v and is rated.

26. Chapter C19, Paragraph Clal) — Identify proven-in-use assemblies of the same type,
for inspection by Dover AFB. Thisis Sub-Factor 1w and is rated.

27. Chapter C25, Fixed Seating, Paragraph D1al) - Identify proven-in-use assemblies.
Thisis Sub-Factor 1x and is rated.

28. Chapter D, Services, Paragraph F1gl) - Describe systems required, sources, input
side capacities, and means of distribution (for operation and maintenance of services).
Thisis Sub-Factor 1y and is rated.

31. Chapter D1, Paragraph F3al) — maintenance impact analysis, include scope of
maintenance effort (for elevator system maintenance). Thisis Sub-Factor 1z and is rated.

32. Chapter D51, Electrical Energy Generator, Paragraph F1cl) — Listing of input/output
voltage, types of load covered, and generic equipment characteristics. Thisis Sub-Factor
laa andinrated.

33. Chapter D52, Service and Distribution, Paragraph Flel) — Identify service voltages,
service amperage, and mgjor equipment. Thisis Sub-Factor 1bb andisrated.

34. Chapter D62, Exterior Area Lighting, Paragraph D3a — Identify proven-in-use
assemblies of same type for inspection by Dover AFB. Thisis Sub-Factor 1cc and is
rated.

35. Chapter E, Equipment and Furnishings, Paragraph D1al) - Identify proven-in-use
assemblies of same type for inspection by Dover AFB. Thisis Sub-Factor 1dd and is
rated.

36. Chapter E1, Equipment, Paragraph Clal) - Identify proven-in-use assemblies of
same type for inspection by Dover AFB. Thisis Sub-Factor 1ee and is rated.

37. Chapter E11, Paragraph D1al) - Identify proven-in-use assemblies of same type for
inspection by Dover AFB. Thisis Sub-Factor 1ff and is rated.
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39. Chapter G3, Site Services, Paragraph F1d1) - Describe systems required, sources,
input and output side capacities and loads, and sizes of distribution elements. Thisis
Sub-Factor 1gg and is rated.
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52.225-11 BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (JAN
2004)

(a) Definitions. As used in this clause--

Component means an article, material, or supply incorporated directly into a construction material.

Construction material means an article, material, or supply brought to the construction site by the Contractor or
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any
applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but

excluding profit. Cost of components does not include any costs associated with the manufacture of the end product.

Designated country means any of the following countries: Aruba, Austria, Bangladesh, Belgium, Benin, Bhutan,
Botswana, Burkina Faso, Burundi, Canada, Cape Verde, Central African Republic, Chad, Comoros, Denmark.

Djibouti, Equatorial Guinea, Finland, France, Gambia, Germany, Greece, Guinea, Guinea-Bissau, Haiti, Hong
Kong, Ireland, Israel, Italy, Japan.

Kiribati, Korea, Republic of, Lesotho, Liechtenstein, Luxembourg, Malawi, Maldives, Mali, Mozambique, Nepal,
Netherlands, Niger, Norway, Portugal, Rwanda.

Sao Tome and Principe, Sierra Leone, Singapore, Somalia, Spain, Sweden, Switzerland, Tanzania U.R., Togo,
Tuvalu, Uganda, United Kingdom, Vanuatu, Western Samoa, Yemen.

Designated country construction material means a construction material that--

(1) Is wholly the growth, product, or manufacture of a designated country; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been
substantially transformed in a designated country into a new and different construction material distinct from the
materials from which it was transformed.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction material.

Free Trade Agreement country means Canada, Chile, Mexico, or Singapore.
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Free Trade Agreement country construction material means a construction material that--

(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been
substantially transformed in a FTA country into a new and different construction material distinct from the materials
from which it was transformed.

United States means the 50 States, the District of Columbia, and outlying areas.

(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a
preference for domestic construction material. In addition, the Contracting Officer has determined that the Trade
Agreements Act and Free Trade Agreements (FTAs) apply to this acquisition. Therefore, the Buy American Act

restrictions are waived for designated country and FTA country construction materials.

(2) The Contractor shall use only domestic, designated country, or FTA country construction material in performing
this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or components
listed by the Government as follows: (Contracting Officer to list applicable excepted materials or indicate “none”

(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause
if the Government determines that--

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds

the cost of foreign material by more than 6 percent;

(i1) The application of the restriction of the Buy American Act to a particular construction material would be
impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.

(1)(1) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause
shall include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of this clause.
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(1) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price
comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor
could not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the
contract to allow use of the foreign construction material. However, when the basis for the exception is the
unreasonable price of a domestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(4)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign
construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of

suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item 1:
Foreign construction material.... .......ccccooeiiiiiies coieiieieiieerees et
Domestic construction material... ..........cccccocoiies i e,
Item 2:
Foreign construction material.... .........ccoceviiiies ceveriieieriiecieniees creevesieeeesneneens
Domestic construction material... .........cccoceeeirs ceviieiiieiiece s e

\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free
entry certificate is issued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
attach summary.

Include other applicable supporting information.

(e) United States law will apply to resolve any claim of breach of this contract.

(End of clause)

52.225-13  RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JAN 2004)

(a) Except as authorized by the Office of Foreign Assets Control (OFAC) in the Department of the Treasury, the
Contractor shall not acquire, for use in the performance of this contract, any supplies or services if any proclamation,
Executive order, or statute administered by OFAC, or if OFAC's implementing regulations at 31 CFR chapter V,
would prohibit such a transaction by a person subject to the jurisdiction of the United States.

(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, Libya, and Sudan are prohibited, as are

most imports from North Korea, into the United States or its outlying areas. Lists of entities and individuals subject
to economic sanctions are included in OFAC's List of Specially Designated Nationals and Blocked Persons at
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TerList1.html. More information about these restrictions, as well as updates, is available in the OFAC's regulations
at 31 CFR chapter V and/or on OFAC's Web site at http://www.treas.gov/ofac.

(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts.

(End of clause)
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SECTION 00800

SPECIAL CONTRACT REQUIREMENTS.

SCR-1 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (Apr 1984)

(@) The Contractor shall be required to (1) commence work under this contract within 10 calendar days
after the date the Contractor receives the notice to proceed, (2) prosecute the work diligently, and (3)
design and construct the entire work. The times stated for completion shall include final cleanup of the
premises. The Contracting Officer has the right to exercise Options Number 1 Number 3 within 120
calendar days after the Contractor receives the Notice to Proceed for the Base Bid and to exercise Option
Number 2 within 365 calendar days after the Contractor receives the Notice to Proceed for the Base Bid.
These options do not extend the period of performance of the contract. Option work shall be completed
concurrently with the Base Bid work. The time stated for completion shall include final cleanup of the site.

Sequence of Work:

1.
2.

Prepare design and construction documents for the project.

Construct new Aircraft Wash Rack and Oil/Water Separator/Lift Station between existing
Buildings 706 and 711. Relocate Facility Number 507 (Fuel tank, VIL, key pump, and
computer line) directly south of Facility Number 509. Once these facilities are completed,
demolish existing facilities 66223 and 583.

Demolish existing Buildings 504, 506, 510, 581, 582, 585, Facility 67585.

Demolish Bay 0, northern section of the Pallet Storage and Racking System and east
covered Staging Area of existing Building 505 to provide a cleared site for construction of the
new AFT (Air Freight Terminal).

Construct new main AFT Building (North Administration Building to ALOC/Code “J” Dock)
along with associated paving and utilities to have an operational building. Include the
relevant Mechanical Material Handling System (MMHS) which is in Option Number 1, as
outlined on the Price Schedule in Section 00010.

Allow the Government 21 days to vacate the remaining portion of existing Building 505,
except Bays 4 and 5, and occupy the new main AFT Building.

Demolish the Bays 1, 2 and 3, Administration structure, Pallet Storage and Racking System
structure, and covered loading docks of existing Building 505, to construct the new Outsized
Cargo Facility. This would allow the facility to have continued access to a 35 ton bridge
crane. When Bays 1, 2, and 3 are demolished, ensure sufficient electrical power is left to
sustain operations in Bays 4 and 5 to include the cranes, MPETYV, finger docks, roller system,
and any other system components. Remove and process sprung structure in accordance
with Section 01000.

Construct the new Outsized Cargo Facility, and attached Defense Courier Service, Freight
Transfer and Cargo Deployment Facilities, along with associated paving and utilities to have
an operational building. Include the relevant MMHS, which is part of Option Number 2, as
outlined in the Price Schedule in Section 00010.

Allow the Government 21 days to vacate Bays 4 and 5 of Building 505 and occupy the new
Outsized Cargo Facility, and the Defense Courier Service, Freight Transfer and Cargo
Deployment Facilities.

10. Demolish the remainder of Building 505.
11. Complete the installation of the utilities and pave the remainder of the site.

Duration of Construction: 36 months

(b) Liguidated damages for failure to complete the work within the two time periods specified above is
addressed in paragraph SCR-15 of Section 00800, “Special Contract Requirements.”
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(c) Provisions stipulated for conducting test on heating and air condition systems shall be performed
prior to Government occupancy of completed phases.

(d) Provisions stipulated for planting and maintenance of grass are excluded from the completion time
stated above.

(End of Clause)
SCR-2 52.236-1 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at least 15
percent of the total amount of work to be performed under the contract, not including design work. This
percentage may be reduced by a supplemental agreement to this contract if, during performing the work,
the Contractor requests a reduction and the Contracting Officer determines that the reduction would be to
the advantage of the Government. Identify what parts of the project will be “self-performed” by in-house
forces and the related cost for each part, as defined below. If sufficient information is available at the time
your offer is prepared, state {withinthis-Organization-factor-narrative) the percentage of work you will
self-perform. If sufficient information is not available during preparation of this narrative, state that the
information is in the Pro-Forma requirements.

Computation Sheet. Provide and illustrate the calculation for “percent of self-preformed work”, in
accordance with the definitions below. Use the form attached hereinafter.

The following are definitions concerning self-performance of work by the Prime Contractor.

“Self-performance of work” generally includes mobilization and utilization of owned or rented plant and
equipment to be operated by the prime contractor’'s own employees; only those materials which will be
both purchased and installed by the prime’s own forces; labor associated with those aforementioned
materials or equipment; only those supplies to directly support work performed by the contractor’'s own
employees; and the contractor’s own job overhead costs.

The following is NOT self-performed work for purposes of the clause: Prime contractor markups for profit,
general and administrative overhead, bonds, or other indirect costs on self-performed or subcontractors;
purchase of materials for installation by subcontractors.

"On the site” includes the construction site(s) as well as off-site fabrication plant or other facilities
necessary to manufacture assemblies or provide materials to be incorporated into the construction
project.

“Total amount of work to be performed under the contract” is comprised of all direct (variable, fixed, one-
time and semi-variable) costs to the contractor, including jobsite overhead costs, to construct the project.
It generally includes all self-performed work, as defined above, and cost of all supplies, materials and
subcontracts. It does not include design costs, home or branch office overhead costs or prime contractor
markup for bond, profit, etc.”

FORMAT FOR CALCULATION OF SELF-PERFORMED WORK, DESIGN-BUILD CONTRACTS
(for all Contracts, except 8(a))

Use a format similar to the following to identify and calculate cost of the work to be self-performed. Refer
to the definition pertaining to “Self-performance of work”, “On the site” and “Total amount of work to be
performed under the contract”. Include this information in Volume Il Pro Forma Requirement. the
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A. Clearly describe the work to be self-performed:
B. Show Calculation of Self-Performed Work:
B.1 Total Bid Price: $
B.2 Subtract Design Cost: % )
B.3 Subtract G&A, home office overhead, prime contractor’s
Markup for profit, bond, state use tax, etc. % )
B.4 Remainder is “Total amount of work to be performed
Under the Contract”. 63 )
B.5 “Work to be self-performed”: 63 )

(Includes mobilization and utilization of owned or rented plant and equipment to be operated by the prime
contractor’'s own employees; only those materials, which will be both purchased and installed by the
prime’s own forces; labor associated with those aforementioned materials or equipment; only those
supplies to directly support work performed by the contractor’'s own employees; and the contractor's own
job overhead costs.)

B.6 %Self-performed Work = Line B.5/Line B.4 x 100% = $ )

(End of Clause)
SCR-3 PROPOSED BETTERMENTS - AUG 1997

(&) The minimum requirements of the contract are identified in the Request for Proposal. All betterments
offered in the proposal become a requirement of the awarded contract.

(b) A “Betterment” is defined as any component or system, which exceeds the minimum requirements,
stated in the Request for Proposal. This includes all proposed betterments listed in accordance with the
“Proposal Submission Requirements” of the Solicitation, and all Government identified betterments.

(c) “Government identified betterments” include the betterments identified on the “List of Accepted
Project Betterments” prepared by the Proposal Evaluation Board and made part of the contract by
alteration, and all other betterments identified in the accepted Proposal after award.

(End of Clause)

SCR-4 KEY PERSONNEL, SUBCONTRACTORS AND OUTSIDE ASSOCIATES OR CONSULTANTS -
AUG 1997

In connection with the services covered by this contract, any in-house personnel, subcontractors, and
outside associates or consultants will be limited to the individuals or firms that were specifically identified
and agreed to during negotiations. The contractor shall obtain the Contracting Officer's written consent
before making any substitution for these designated in-house personnel, subcontractors, associates, or
consultants.

(End of Clause)
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SCR-5 RESPONSIBILITY OF THE CONTRACTOR FOR DESIGN - FEB 2000

(@ The Contractor shall be responsible for the professional quality, technical accuracy, and the
coordination of all designs, drawings, specifications, and other non-construction services furnished by the
Contractor under this contract. The Contractor shall, without additional compensation, correct or revise
any errors or deficiency in its designs, drawings, specifications, and other non-construction services and
perform any necessary rework or modifications, including any damage to real or personal property,
resulting from the design error or omission.

(b) Neither the Government’s review, approval or acceptance of, nor payment for, the services
required under this contact shall be construed to operate as a waiver of any rights under this
contract or of any cause of action arising out of the performance of this contract. The Contractor
shall be and remain liable to the Government in accordance with applicable law for all damages to
the Government caused by the Contractor’'s negligent performance of any of these services
furnished under this contract.

(c) The rights and remedies of the Government provided for under this contract are in addition to any
other rights and remedies provided by law.

(d) If the Contractor is comprised of more than one legal entity, each entity shall be jointly and severally
liable thereunder.
(End of Clause)

SCR-6 WARRANTY OF CONSTRUCTION WORK — AUG 1997

(&) In addition to any other warranties in this contract, the Contractor warrants, except as provided in
paragraph (1) of this clause, that work performed under this contract conforms to the contract
requirements and is free of any defect in equipment, material, or workmanship performed by the
Contractor or any subcontractor or supplier at any tier.

(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If
the Government takes possession of any part of the work before final acceptance, this warranty shall
continue for a period of 1 year from the date the Government takes possession. At any time subsequent
to the acceptance by the Government of a completed installation under this contract, which installation is
required to be covered by a specified warrant under the terms of the various sections of the
specifications, the Base Commander will be the authorized party for the purpose of implementing the
provisions of such warranties on behalf of the Government.

(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In
addition, the Contractor shall remedy at the Contractor's expense any damage to Government-owned or
controlled real or personal property, when that damage is the result of--

(1) The Contractor's failure to conform to contract requirements; or

(2) Any defect of equipment, material, or workmanship.

(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause.
The Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of

repair or replacement.

(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the
discovery of any failure, defect, or damage.
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(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt
of notice, the Government shall have the right to replace, repair, or otherwise remedy the failure, defect,
or damage at the Contractor's expense. See paragraph (l), Warranty Payment, below.

(@) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers
for work performed and materials furnished under this contract, the Contractor shall--

(1) Obtain all warranties that would be given in normal commercial practice:

(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the
Contracting Officer; and

(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.

(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the
Government may bring suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's
warranty.

(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier,
the Contractor shall not be liable for the repair of any defects of material furnished by the Government nor
for the repair of any damage that results from any defect in Government-furnished material or design.

() This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of
this contract with respect to latent defects, gross mistakes, or fraud.

(k)  The Contractor shall furnish the following items to the Contracting Officer upon completion of
installation of equipment but prior to the Joint or Final Inspection:

(1) Areal property list for all installed mechanical, plumbing, and electrical equipment.

(2) The Contractor shall submit for approval at the completion of construction a list of equipment-in-place.
This list shall be up-dated and kept current throughout construction, and shall be jointly inspected for
accuracy and completeness by the ACO and a responsible representative of the Contractor prior to
submission of each monthly payment estimate. A sample form showing minimum data required is
provided at the end of this section. The equipment-in-place list shall be comprised of all equipment falling
under one or more of the following classifications:

(a) Each piece of equipment listed on the mechanical equipment schedule.

(b) Each electrical panel.

(c) Each transformer.

(d) Each piece of equipment.

(e) Each piece of equipment that contains a manufacturer’s serial number on the name plate.

In addition the list shall include equipment covered by a manufacturer’s warranty under the terms and
conditions of the contract, including, but not limited to:

(a) The specific contact point at the prime Contractor with complete address and telephone number.
If contact for warranty action is other than the prime Contractor, furnish specific procedure for
contact.

(b) The period during which each warranty is in effect assuring that each subcontractor or supplier
warranty that extends beyond the normal one-year period is listed.

(3) Copy of all warranty documents.
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() Warranty Payment: Warranty work is a subsidiary portion of the contract work, and has a value to the
Government approximating 1.0% of the contract amount. The contractor shall assign a value of that
amount in the breakdown for progress payments in the Contract Clause: Payments Under Fixed-Price
Construction Contracts.

(End of Clause)

SCR-7 SEQUENCE OF DESIGN-CONSTRUCTION (FAST TRACK)

(&) After receipt of the Contract Notice to Proceed (NTP) the Contractor shall initiate design, comply
with all design submission requirements as covered under Division 01 General Requirements, and obtain
Government review of each submission. The contractor may begin construction on portions of the work
for which the Government has reviewed the final design submission and has determined satisfactory for
purposes of beginning construction. The ACO will notify the Contractor when the design is cleared for
construction. The Government will not grant any time extension for any design re-submittal required
when, in the opinion of the ACO, the initial submission failed to meet the minimum quality requirements
as set forth in the Contract.

(b) If the Government allows the Contractor to proceed with limited construction based on pending
minor revisions to the reviewed Final Design submission, no payment will be made for any in-place
construction related to the pending revisions until they are completed, resubmitted and are satisfactory to
the Government.

(c) No payment will be made for any in-place construction until all required submittals have been made,
reviewed and are satisfactory to the Government.
(End of Clause)

SCR-8 CONSTRUCTOR’S ROLE DURING DESIGN — JUN 1998

The Contractor's construction management key personnel shall be actively involved during the
design process to effectively integrate the design and construction requirements of this contract.
In addition to the typical required construction activities, the constructor’s involvement includes, but
is not limited to actions such as: integrating the design schedule into the Master Schedule to
maximize the effectiveness of fast-tracking design and construction (within the limits allowed in the
contract), ensuring constructability and economy of the design, integrating the shop drawing and
installation drawing process into the design, executing the material and equipment acquisition
programs to meet critical schedules, effectively interfacing the construction QC program with the
design QC program, and maintaining and providing the design team with accurate, up-to-date
redline and as-built documentation. The Contractor shall require and manage the active
involvement of key trade subcontractors in the above activities.

(End of Clause)

SCR-9 RECOMMENDED INSURANCE COVERAGE AND INSURANCE REQUIREMENTS
The Design-Build Contractor's attention is invited to the contract requirements concerning

“RESPONSIBILITY OF THE CONTRACTOR FOR DESIGN” and “WARRANTY OF CONSTRUCTION
WORK?”. These requirements vest in the Contractor complete responsibility for the professional quality,
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technical accuracy, and coordination of all design, drawings, specifications and other work or materials
furnish by his in-house or consultant forces. The Design-Build Contractor must correct and revise any
errors or deficiencies in his work, notwithstanding any review, approval, acceptance or payment by the
Government. The Contractor must correct and change any work resulting from his defective design at no
additional cost to the Government. The requirements further stipulate that the Design-Build Contractor
shall be liable to the Government for the damages to the Government caused by negligent performance.
Though not a mandatory requirement, this is to recommend that the Design-Build Contractor investigate
and obtain appropriate insurance coverage for such liability protection.

The following insurance requirements shall be provided in conjunction with the requirements of Contract
Clause: “Insurance — Work on a Government Installation”.

a. General Liability Insurance (Comprehensive form of policy): Bodily Injury Liability - $500,000 per
occurrence.

b. Automobile Liability Insurance (Comprehensive form of policy): Bodily Injury Liability - $200,000 per
person and $500,000 per accident. Property Damage Liability - $20,000 per accident.

c. Workmen’s Compensation and Employer’s Liability Insurance: Compliance with applicable workmen'’s
compensation and occupational disease statutes is required. Employer’'s liability coverage in the
minimum amount of $100,000 is also required.

d. Asbestos Abatement Contractor Liability Insurance: $500,000 per occurrence minimum.

(End of Clause)

SCR-10 TRAINING — FEB 2000

The Contractor shall provide operational and maintenance training for all systems furnished under this
contract for the operating and maintenance personnel. The system manufacturer shall conduct the
training, where feasible. All operation and maintenance (O&M) manuals shall be submitted and approved
prior to conducting the training and shall be used during training. The Contractor shall videotape the
training session on VHS tapes and provide the tapes to the Government. Included herein are
requirements for compiling and submitting the O&M data.

O&M data shall be separated into distinct systems and within each distinct system, further separated by
the following disciplines: Air Cargo Handling System, Mechanical, Electrical, Fire Detection, and
Architectural/General. O&M manuals for any particular system shall include narrative and technical
descriptions of the interrelations with other systems. This narrative shall include a description on how the
system works with notable features of the system, including normal and abnormal operating conditions.
The explanation of the system is to be short and concise with reference to specific manufacturer’s
equipment manuals for details. Provide overall system schematic with narrative for each discipline. If the
qguantity of material is such that it will not fit within one binder then it shall be divided into volumes, as
required (see paragraph Binders).

1. O&M manuals shall be prepared for each individual facility of multi-facility projects.
2. Three Six complete bound copies of the final O&M data as approved shall be required, and
distribution as directed by the Contracting Officer. The requirement for three copies of the

O&M manual shall supersede and replace any requirements for a lesser amount of manuals
which may be indicated in some specifications.
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O&M Manual and Data Submittal: To establish and assure uniform O&M manual format, the
Contractor shall submit and receive Contracting Officer approval on one complete system
prior to submission for remaining systems.

The Contracting Officer will require 20 calendar days for review of submitted O&M manual(s)
or data.

O&M data on equipment or systems shall be submitted so all data will be approved and
bound in the O&M manuals in the required quantity by the time the project reaches 90
percent completion. Failure to furnish approved, bound manuals in the required quantity by
the time the project is 90 percent complete, will be cause for the Contracting Officer to hold or
adjust the retained percentage in accordance with Contract Clause, “Payment Under Fixed
Price Construction Contracts”. For equipment or system requiring personnel training and/or
acceptance testing, the final O&M data must be approved by the Contracting Officer prior to
the scheduling of the training and/or testing.

Binders:

3.3.1 Construction and Assembly: Manuals shall be in 3 ring binders, sliding posts or screw-

type aluminum binding posts (three screws) with spine, but only one type shall be used
for all manuals (per task order). The manuals shall be hardback covered, cleanable,
plastic, not over three (3) inches thick and designed for 8-1/2 x 11 inch paper.

3.3.2 Marking: Each binder shall have the following information, as a minimum, printed on both

the spine and cover; or printed on insert in plastic sleeve of notebook binder. BUILDING
OR FACILITY NAME, IDENTIFICATION NUMBER (Building No.), LOCATION,
ANDSYSTEM (Mechanical, Electrical, etc). Contractor's name and address as well as
titte and contact number shall be printed on the inside of the front cover.

3.3.3 Color: Color of binder and markings shall be the option of the Contractor except that; (a)

3.4

3.5

labeling color shall contrast with binder color, and (b) colors shall be the same for all
manuals on a particular task order.

Content: The O&M manuals shall be structures to address each of the following topics:

Warning Page: A warning page shall be provided to warn of potential dangers (if they
exist), such as high voltage, toxic chemicals, flammable liquids, explosive materials,
carcinogens, or high pressures. The warning page shall be placed inside the front cover,
in front of the title page.

Index: Each manual shall have a master index at the front identifying all manuals and
volumes and subject matter for each. Following the master index, each manual shall
have an index of its enclosures listing each volume, tab numbers, etc., as necessary to
readily refer to a particular operating or maintenance instruction. Rigid tabbed fly leaf
sheets shall be provided for each separate product, equipment or system in the manual.
All pages shall be numbered with the referenced number included in the index.

Warranties: In addition to the general warranty required by the contract, the O&M manuals
shall include any specific warranties normally required by other sections of the TECHNICAL
SPECIFICATIONS and other warranties normally provided with the particular piece of
equipment or system. Extended warranties normally provided by manufacturers that are
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beyond the warranty of construction shall be specifically noted. The O&M manuals shall also
include a specific warranty section itemizing all standard and extended warranty items. The
warranty list shall contain the information indicated below. Warranties will not begin until the
facility is accepted by the Government. Copy of warranty shall be included in the manual.

WARRANTY INFORMATION

Project Title
Contract Number

General Contractor's Name, Phone Number

ITEM DESCRIPTION START DATE END DATE O & M REFERENCE LOCATION

(in alphabetical
order)

Descriptive Name,

Manufacturer’s/

Warrantor’'s Name,
Address & Phone No.

3.5.1

3.5.2

3521

3.5.2.2

3.5.2.3

3.5.3

354

3.55

SECTION 00800

Utility systems shall cover the items required by the specific specification section.
Architectural/General O&M Data shall include the following:

Building Products, Applied Materials, and Finishes: Include product data with catalog
number, size composition, and color and texture designations. Provide information for
reordering custom manufactured products. Data shall include, but not be limited to,
information on carpet, floor tile, vinyl wall finishes, builder's hardware, etc.

Moisture-protection and Weather-exposed Products: Include product data listing
applicable reference standards, chemical composition, and details of installation. Provide
recommendations for inspections, maintenance, and repair.

Additional Requirements: As specified in individual specifications sections.

Data Identification: Catalog data shall be marked to clearly identify pertinent data by
highlighting the data with pointers or crossing out all nonpertinent data.

Drawings: All drawings in the manuals shall be of such size that will require only one fold
made right to left. All larger size drawings shall be inserted into a separate pocket in the
required location in the manual. All drawings shall be of a microfilm quality.

Posted Data: The Contractor shall provide posted data for equipment or systems in
addition to O&M manuals, and as required by the TECHNICAL SPECIFICATIONS
Sections. The data shall consist of as-built schematic of all wiring, controls, piping, etc.,
as necessary for the operation of the equipment or system, and a condensed typewritten
description of the system. The posted data may include all necessary interrelation with
other equipment and systems. The data may be presented in one or several frames,
under glass or sheet acrylic glazing, for clarity and convenience of location. The framed
data presentation and outline shall be acceptable to and posted at locations designated
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by the Contracting Officer. The data shall be posted prior to requesting the final
inspection.

3.5.6 Framed Instructions: Typewritten instructions, framed under glass or sheet acrylic
glazing, explaining equipment or system prestart checkout, startup, operations and
shutdown procedures, safety precautions, preventive maintenance procedures, and
normal operation checks for satisfactory performance of the equipment of systems shall
be posted in conjunction with the data. The framed instruction presentation and outline
shall be acceptable to the Contracting Officer prior to posting and shall be posted prior to
requesting the final inspection.

3.6 Payment: Approval and acceptance of the final O&M manuals shall be accomplished before
final payment is made to the Contractor.

3.7 Checklist: Contractor shall complete and initial a copy of the O&M Manual Check List which
is shown in the “Instructions and Information for Contractors” manual and forward it along
with ENG Form 4025 as part of the O&M Manual submittal to the Contracting Officer for
approval.

(End of Clause)
SCR-11 DESIGN CONFERENCES — JUN 2000

(a) Pre-Work: As part of the Pre-Work Conference conducted after contract award, key representatives
of the Government and the Contractor will review the proposal and the design review procedures
specified herein, discuss the preliminary design schedule and provisions for phase completion of the D-B
documents with construction activities (fast tracking), as appropriate, meet with key Corps of Engineers
Design Review personnel and Using Agency points of contact and any other appropriate pre-design
discussion items.

(b) Initial Design Coordination Meeting/Requirements Charrette: After award of the contract, the
Contractor shall visit the site and conduct extensive interviews, and problem solving discussions with the
individual users, base personnel, Air Force and/or Air Mobility Command Personnel, and Corps of
Engineers personnel to acquire all necessary site information, review user options, and discuss user
needs. The Contractor shall document all discussions. The requirements may be finalized as direct
result of this meeting and the design will be started.

(c) Pre 15% submittal/design charrette meeting: Conferences to be held at Scott AFB, HQ AMC.
Purpose of the meeting will be to discuss macro-scale design issues, architectural direction and design

issues. This meeting should be held as soon after the initial meeting as possible, once the A-E has had
time to absorb the requirements and consider some design approaches.

(d) Design Review Conferences: Review conferences will be held at Dover AFB for each design
submittal. The Contractor will bring the personnel that developed the design submittal to the review
conference. The conferences will take place the week after the review is complete.

(End of Clause)

SCR-12 VALUE ENGINEERING AFTER AWARD — JUNE 1999

(&) In reference to Contract Clause 52.248-3, “Value Engineering — Construction”, the Government may
refuse to entertain a “Value Engineering Change Proposal’” (VECP) for those “performance oriented”
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aspects of the Solicitation documents which were addressed in the Contractor's accepted contract
proposal and which were evaluated in competition with other offerors for award of this contract.

(b) The Government may consider a VECP for those “prescriptive” aspects of the Solicitation documents,
not addressed in the Contractor’s accepted contract proposal or addressed but evaluated only for
minimum conformance with the Solicitation requirements.

(c) For purposes of this clause, the term “performance oriented” refers to those aspects of the design
criteria or other contract requirements which allow the Offeror or Contractor certain latitude, choice of and
flexibility to propose in its accepted contract offer a choice of design, technical approach, design solution,
construction approach or other approach to fulfill the contract requirements. Such requirements generally
tend to be expressed in terms of functions to be performed, performance required or essential physical
characteristics, without dictating a specific process or specific design solution for achieving the desired
result.

(d) In contrast, for purposes of this clause, the term “prescriptive” refers to those aspects of the design
criteria or other Solicitation requirements wherein the Government expressed the design solution or other
requirements in terms of specific materials, approaches, systems and/or processes to be used.
Prescriptive aspects typically allow the Offerors little or no freedom in the choice of design approach,
materials, fabrication techniques, methods of installation or other approach to fulfill the contract
requirements.

(End of Clause)

SCR-13. PARTNERING - FEB 2000

In order to most effectively accomplish this contract, the Government proposes to form a partnership with
the Contractor to develop a cohesive building team. It is anticipated that this partnership would involve
the Users, operators, and other parties deemed appropriate by the Government, the Contractor, primary
subcontractors and designers and the Corps of Engineers. This partnership would strive to develop a
cooperative management team drawing on the strengths of each team member in an effort to achieve a
quality project within budget and on schedule. This partnership would be bilateral in membership and
participation will be totally voluntary. Any cost associated with effectuating this partnership, excluding
travel and lodging cost of Government personnel, will be borne by each party. Activities are expected to
include one or more brainstorming sessions among potential partners pursuant to a Memorandum-of-
Understanding that will detail the bylaws of partnering. Bylaws will establish, for example, an effective
means of addressing clarifications or issues that may develop during the design-build process, to include
real time Alternate Dispute Resolution procedures to effectively address those issues that are not more
readily resolved. Effective partnering is expected to be beneficial to all parties.

(End of Clause)
SCR-14 PERFORMANCE EVALUATION OF CONTRACTOR

a. As a minimum, the Contractor’'s performance will be evaluated upon final acceptance of the work.
However, interim evaluations may be prepared at any time during contract performance when determined
to be in the best interest of the Government.

b. The format for the evaluation will be DD Form 2626, and the Contractor will be rated either
outstanding, satisfactory, or unsatisfactory in the areas of Contractor Quality Control, Timely
Performance, Effectiveness of Management, Compliance with Safety Standards. The Contractor will be
advised of any unsatisfactory rating, either in an individual element or in the overall rating, prior to
completing completion of the evaluation, and all Contractor comments will be made part of the official

SECTION 00800 Page - 11 SPECIAL CONTRACT REQUIREMENTS



AIR FREIGHT TERMINAL, DOVER AFB PROJECT NUMBER: FIXT043003
REQUEST FOR PROPOSAL

SOLICITATION NO.: DACA61-03-R-0009

AMENDMENT 0012

record. Performance Evaluation Reports will be available to all DOD Contracting offices for their future
use in determining Contractor responsibility, in compliance with DFARS 236.201 ( ¢) (1). (CENAP)

(End of Clause)
SCR-15 LIQUIDATED DAMAGES — CONSTRUCTION (APR 1984)

a. If the Contractor fails to complete the work within the time specified, or any extensions thereof, the
Contractor shall pay to the Government as liquidated damages $3,500.00 for each calendar day of delay.

b. If the Government terminates the Contractor’s right to proceed, the resulting damage will consist of
liquidated damages until such reasonable time as may be required for final completion of the work
together with any increase costs occasioned the Government in completing the work.

c. If the Government does not terminate the Contractor’s right to proceed, the resulting damage will
consist of liquidated damages until the work is completed or accepted. (FAR 52.212-5)

(End of Clause)
SCR-16 CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS (DEC 1991)

a. The Government will provide the Contractor, without charge, a CD (read only format) containing all
contract drawings (existing site plan and existing building plans) and specifications except for publications
incorporated into the technical provisions by reference;

b. The Contractor shall —
(1) Check all drawings furnished immediately upon receipt;
(2) Be responsible for verifying existing conditions shown on the drawings.

c. Omissions from the drawings or specifications or the misdescription of details of work which are
manifestly necessary to carry out the intent of the drawings and specifications, or which are customarily
performed, shall not relieve the Contractor from performing such omitted or misdescribed details of the
work, but shall be performed as if fully and correctly set forth and described in the drawings and
specifications. (DFARS 252.236-7001)

(End of Clause)
SCR-17 PHYSICAL CONDTIONS (Apr 1984)

Data and information furnished of referred to below is for the Contractor’s information. The Government
will not be responsible for any interpretation of or conclusion drawn from the data or information by the
Contractor. (FAR 52.236-4)

a. Weather Conditions. The climate of the area is referred to as “continental” by climatologists,
characterized by cold winters and moderately hot summers. Complete weather records and reports may
be obtained from the local U.S. Weather Bureau Office nearest to the work site. The Contractor shall
satisfy himself as to the hazards likely to arise from weather conditions during the construction period.

b. Transportation Facilities: U.S. Highway 113 and State Routes 1 and 10 serve the locality of the
proposed work. The Contractor shall make his own investigation of available routes and load limits of
bridges. Roads within the Military Reservation may be used by the Contractor subject to the approval of
Base Authorities. Such roads, when used by the Contractor, shall be maintained throughout the contract

SECTION 00800 Page - 12 SPECIAL CONTRACT REQUIREMENTS



AIR FREIGHT TERMINAL, DOVER AFB PROJECT NUMBER: FIXT043003
REQUEST FOR PROPOSAL

SOLICITATION NO.: DACA61-03-R-0009

AMENDMENT 0012

period and shall be restored to at least the condition which existed prior to the start of the work. The
Contractor shall also be responsible for the construction of any temporary haul roads and bridges
required for execution of the contract work. All temporary construction shall be removed by the
Contractor and the area restored to the condition which existed prior to the start of work. During the
sequences 1 to 5 of construction, 8" Street shall be used as the construction entrance to the job site.

c. Location. The site of the work is located at Dover Air Force Base, located 4.5 miles south of
metropolitan Dover in the State of Delaware. The site of the work is on a military reservation and all rules
and regulations issued by the Commanding Officer covering general safety, security, smoking policy, and
sanitary requirements, etc., shall be observed by the Contractor.

d. Magnitude of the Contract Work. The estimated value of the contract work is over $70,000,000.

e. Inspection of the Site. Prospective bidders are invited to visit the site of work to acquaint themselves
with the site conditions and any problems incidental to the prosecution of the work. A site inspection will
be held on 29" January, 2004 starting at 1000hrs from the U.S. Army Corps of Engineers Resident Office,
located in Room 1 of Building 302, 13" and Atlantic Streets, Dover Air Force Base, Delaware.
Arrangements for inspection of the site shall be made through Mr. Tom Lavender of the Resident Office,
telephone 302 677-4777. Due to security procedures to obtain access to Dover AFB, it is necessary for
prospective bidders to assemble at an off base location where a bus will take bidders to the site
inspection location. An Air Force bus will be at the Blue Hen Corporate Center just north of Dover AFB
on Route 113 just before 1000hrs to carry visitors to the site. The bus will carry the visitors back to the
Blue Hen Corporate Center upon completion of the site inspection.

f. Hours of Work. The Contractor shall provide at least 24 hours advanced notification to establish when
on-site work will commence and prior to restarting on-site work following any discontinuances lasting
longer than five normal workdays. Noatification shall be provided by phone, in person, or in writing, and
shall be given directly to the ACO. Work shall only be performed between 0730 hrs and 1630 hrs daily,
Monday through Friday, excluding Federal legal holidays as outlined by Public Law Number 98-144 (or
days not worked on Dover Air Force Base due to observance of such holidays). Unless otherwise
specifically authorized herein or in writing by the Contracting Officer, the scheduling of work for times
other than as set forth above, will not be permitted.

g. Interruption of Utilities.

(1) No utility services shall be interrupted by the Contractor to make connections, to relocate, or for any
purpose without approval of the Contracting Officer. Power outages and limited utility interruptions for
hookups will be permitted in accordance with a schedule arranged in advance of the interruption. The
Contractor shall be responsible for notifying and coordinating all temporary outages with the Contracting
Officer at least five working days in advance of the intended outage.

(2) Power outages and limited utility interruptions for hookups will be permitted in accordance with a
schedule arranged in advance with the Contracting Officer. The Contractor shall be responsible for
notifying and coordinating all outages with the Administrative Contract Officer (ACO) at least 17 working
days in advance of the intended outage. The request shall be include the following information:

(a) Nature of Utility (Gas, Water, Electric, etc.)

(b) Size of line and location of shutoff

(c) Buildings and services affected.

(d) Hours and date of shutoff.
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(e) Estimated length of time service will be interrupted.

(3) Services shall not be shut off until receipt of approval of the proposed hours and date from the
Contracting Officer.

(4) Shutoffs which will cause interruption of Government work operations as determined by the
Contracting Officer shall be accomplished during regular non-work hours or on non-work days of the
Using Agency without any additional cost to the Government.

(5) Operation of valves on water mains will be by Government personnel. Where shutoff of water lines
interrupts service to fire hydrants of fire sprinkler systems, the Contractor shall arrange his operations and
have sufficient material and personnel available to complete the work without undue delay or to restore
service without delay in the event of an emergency.

(6) Flow in gas mains which have been shut off shall not be restored until a Utility Company inspector
has determined that all items serviced by the gas line have been shut off.

h. Alterations to Utilities. Where changes and relocations of utility lines are noted to be performed by
others, the Contractor shall give the Contracting Officer at least thirty days’ written notice in advance of
the time that the change or relocation is required. In the event that, after the expiration of thirty days after
the receipt of such notice by the Contracting Officer, such utility lines have not been changed or relocated
and delay is occasioned to the completion of the work under this contract, the Contractor will be entitled
to a time extension equal to the period of time lost by the Contractor after the expiration of said thirty day
period. Any modification to existing or relocated lines required as a result of the Contractor’'s method of
operation shall be made wholly at the Contractor’s expense and no additional time will be allowed for
delays incurred by such modifications.

i. Street Closing. When operations in connection with contract work necessitate the closing of streets, it
shall be the Contractor’s responsibility to arrange at least 28 working days in advance with the
Contracting Officer for such street closings and to provide appropriate barricades, signs, markers, flares,
and other devices as may be required by the ACO for traffic guides and public safety.

j- Dover Air Force Base is subject to varying threat conditions. At higher threat conditions, access to
work site may be limited.

(End of Clause)
SCR-18 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)

a. The Government will make all reasonable required amounts of utilities available to the Contractor from
existing outlets and supplies, as specified in the contract. Unless otherwise provided in the contract, the
amount of each utility service consumed will be paid by Dover Air Force Base. The Contractor shall
carefully conserve utilities furnished by the Base at no charge.

b. The Contractor, at its expense and in workmanlike manner satisfactory to the Contracting Officer, shall
install and maintain all necessary connections and distribution lines except that only Base personnel may
make connections to the Base electrical distribution system, connections to Chesapeake Utility’s gas lines
shall be coordinated with that company, and only the local telephone company may make connections to
their distribution lines. Before final acceptance of the completed project by the Government, the
Contractor shall remove or arrange to have removed by the appropriate agency, all temporary
connections, distribution lines, meters, and associated paraphernalia. (FAR 52.236-14)

a. Electric service to Contractor-furnished office or storage facilities will be charged at the current rate
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prescribed by Air Force regulations. The service connection shall be made through a Contractor
furnished kilowatt hour meter appropriate for the circumstances. Contractor is also responsible for all
costs associated with telephone services; telephone service will not be Government furnished.

SCR-19 IDENTIFICATION OF EMPLOYEES

The Contractor shall be responsible for furnishing an identification badge/card to each employee prior to
the employees work on-site, and for requiring each employee engaged on the work to display such
identification as may be approved and directed by the Contracting Officer. All prescribe identification
shall immediately be delivered to the Contracting Officer for cancellation upon the release of any
employee. When required by the Contracting Officer, the Contractor shall obtain and submit fingerprints
of all persons employed or to be employed on the project (CENAP)

(End of Clause)
SCR-20 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)

a. This statement shall become operative only for negotiated contracts where cost or pricing data is
requested, and for modifications to sealed bid or negotiated contracts where cost or pricing data is
requested. This clause does not apply to terminations. See FAR 52-231-5001, Basis for Settlement of
Proposal and FAR Part 49.

b. Allowable cost for construction and marine plant and equipment in sound workable condition owned or
controlled and furnished by the Contractor or sub-contractors at any tier shall be based on actual cost
data for each piece of equipment or groups of similar serial or series for which the Government can
determine both ownership and operating costs from the Contractor’'s accounting records. When both
ownership and operating costs cannot be determined for any piece of equipment from the Contractor’s
accounting records, cost for the equipment shall be based upon the applicable provisions of EP 1110-1-8,
“Construction Equipment Ownership and Operating Expense Schedule,” Region Il. Working conditions
shall be considered to be average for determining equipment rates using the schedule unless specified
otherwise by the Contracting Officer. For equipment not included in the schedule, rates for comparable
pieces of equipment may be used or a rate may be developed using the formula provided in the schedule.
For forward pricing, the schedule in effect at the time of negotiations shall apply. For retrospective
pricing, the schedule in effect as of the time work was performed shall apply.

c. Equipment rental costs are allowable, subject to the provisions of FAR 31.205 (d) (ii) and FAR 31.205-
36. Rates for equipment rented from an organization under common control, lease-purchase
arrangements, and sale-leaseback arrangements, will be determined using the schedule, except that
actual rates will be used for equipment leased from an organization under common control that has an
established practice of leasing the same or similar equipment to unaffiliated leasees.

d. When actual equipment costs are proposed and the total amount of the pricing action exceeds the
small purchase threshold, the Contracting Officer will request that the Contractor submit either certified
cost or pricing data, or partial/limited data, as appropriate. This data shall be submitted on Standard
Form 1411, “Contractor Pricing Proposal Cover Sheet.”

(End of Clause)
SCR-21 CERTIFICATE OF COMPLIANCE
Any certificate required for demonstrating proof of compliance of materials with specifications
requirements shall be executed in triplicate. Each certification shall be signed by an official authorized to

certify on behalf of the manufacturing company and shall contain the name and address of the
Contractor, the project name and location, and the quantity and date or dates of shipment or delivery to
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which the certificates apply. Copies of laboratory test reports submitted with certificates shall contain the
name and address of the testing laboratory and the date or dates of the tests to which the report applies.
Certification shall not be construed as relieving the Contractor from furnishing satisfactory material, if,
after test are performed on selected samples, the material is found not to meet the specific requirements.
(CENAP)

(End of Clause)
SCR-22 TIME EXTENSIONS FOR UNUSALLY SEVERE WEATHER (OCT 19809)

a. This clause specifies the procedure for determining the time extensions for unusually severe weather
in accordance with the Contract Clause entitled “Default (Fixed-Price Construction)”. In order for the
Contracting Officer to award a time extension under this clause, the following conditions must be
satisfied:

(1) The weather experienced at the project site during the contract period must be found to be unusually
severe, that is, more severe than the adverse weather anticipated for the project location during any given
month based on historic data.

(2) The unusually severe weather must actually cause a delay to the completion of the project. The
delay must be beyond the control and without the fault or negligence of the Contractor.

b. The following schedule of monthly anticipated adverse weather delays is based on National Oceanic
and Atmospheric Administration (NOAA) or similar data for the project location and will constitute the
base line for monthly weather time evaluations. The Contractor’s progress schedule must reflect thee
anticipated adverse weather delays in all weather dependent activities. For the purpose of this contract,
unusually severe weather is defined as daily precipitation equal to or exceeding 0.5 inches and/or
maximum daily temperature not exceeding 32 degrees F.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON A 5 DAY WORK WEEK AT DOVER AFB

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC
4 2 2 2 2 2 2 2 2 2 1 2

c. Upon acknowledgement of the Notice to Proceed (NTP) and continuing throughout the contract, the
Contractor shall record on the daily CQC report, the occurrence of adverse weather and resultant impact
to normal scheduled work. Actual adverse weather days must prevent work on critical activities for 50
percent or more of the Contractor’'s scheduled work day. The number of actual adverse weather delay
days shall include days impacted by actual adverse weather (even if adverse weather occurred in
previous month), be calculated chronologically from the first to the last day of each month, and be
recorded as full days. If the number of actual adverse weather delay days exceeds the number of days
anticipated in paragraph b, above, the Contracting Officer will convert any qualifying delays to calendar
days, giving full consideration for equivalent fair weather work days, and issue a maodification in
accordance with the contract clause entitled: “Default (Fixed Price Construction)”. (ER 415-1-15)

SCR-23 PAYMENT FOR MATERIALS DELIVERED OFF-SITE

Pursuant to Contract Clause entitled: “Payments Under Fixed-Price Construction Contracts,” materials
delivered to the Contractor at locations other than the site of the work may be taken into consideration in
making payments if included in payment estimates and if all conditions of the Contract Clauses are
fulfilled. Payment for items delivered to locations other than the work site will be limited to those materials
which have been approved, if required by the specifications; those materials which have been fabricated
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to the point where they are identifiable to an item of work required under this contract. Such payment will
be made only after receipt of paid or receipted invoices with cancelled check showing title to the items in
the prime Contractor’'s name and including the value of materials and labor incorporated into the item.
(CENAP)

SC-24 U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS

U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1 and its changes are
available at http://www.hg.usace.army.mil/soh/hqusace soh.htm. The Contractor shall be responsible for
complying with the current edition and all changes posted on the web as of the effective date of the
solicitation. (USACE)

(End of Clause)
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Specification Section: Paragraph No.

ITEM DESCRIPTION:

[tem Number:

Seria Number:

Model Number:

Capacity: Replacement Cost

ITEM LOCATION:

Building Number: Room Number:

or Column Location:

MANUFACTURER INFORMATION:

Manufacturer Name:

Trade Name (if
different from
item name):

Manufacturers
Address:

Telephone Number:

WARRANTY PERIOD:

CHECKED BY:
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SPACE REQUIREMENTS SUMMARY
NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

ACTIVITY TOTAL
SPACE DESCRIPTION NET AREA GROSS AREA GROSS AREA REMARKS
(SF) (SF) (SF)

Terminal Building 323964

Cargo Processing Bays 146,200 Elevated floor

Import Area Area for breaking down of inbound palletized cargo

Export Area Area for palletizing outbound cargo.

Refrigerated Storage Area 1400 Pallet jack or folk lift will set cargo on gravity roller conveyor that
with transport this cargo onto a ball transfer conveyor, This
conveyor will allow the user to move the cargo around the space
prior to transporting it into the (4) level pallet storage area
Minmum height: 10'-0".

Mechanical Room 540 Direct outside access.

Fire Pump Rooms 800 (2) 20' X 20' rooms, one on each side of the cargo processing
area.

Electrical Room 450 Also, allow wall space for panelboards, and small transformers
which can be placed against the walls and protected by
bollards.

Packing & Crating

(1) Office 100

(1) Office 130

(1) Caged Area 5000 Provide 10'-0" high chain link fence, with 10" wide by 10" high
sliding chain link gate.

Recoop Shop 1200 Locate within the Packing & Crating Area.

Woodworking Shop

Office for (3) Workstations 200 Locate in Import Area.

Covered Storage Area 113955

Covered Staging Docks 35880

(4) Level Pallet Storage 40950 * Net Area is footprint.

ALOC/Code "J" Dock 7125 Area for shipping cargo already palletized.

Outsized Cargo Facility, with 30000 * Net Area is footprint.

(2) Level Multi-pallet Train Storage System

Special Handling Area 21140 43000 Area for storing, palletizing and shipping hazardous cargo which
cannot be processed in Import/Export Processing Bays

Offices 1200 Locate on Mezzanine.

CSB, Training and Dispatch Areas shall be in (1) Open Office.

-(1) Supervisor, E7 100
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SPACE REQUIREMENTS SUMMARY
NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

ACTIVITY TOTAL
SPACE DESCRIPTION NET AREA GROSS AREA GROSS AREA REMARKS
(SF) (SF) (SF)

-(1) Supervisor, WS8 100

-(1) Supervisor, Ops. NCO, E5-E6 150

-(1) CSB Area with (2) workstations 150

-(1) Training Area 300 Space for desk and small table with (6) chairs.

-(1) Dispatch Area 200 Space for (1) desk, charging station for radios, (2) computer
workstations, status and safety boards.

Unisex Toilet 35

Circulation 165

Multiple special storage & security bays. Provide 18 feet height clearance.
No blast requirements.

(1) Storage of Class 2 (gas) materials 2400

(1) Storage of Class 3 (flammable liquids) materials 2400

(1) Storage of Class 4 (flammable solids), 5 (oxidizers)

and 7 (radioactive) materials 2400
(1) Storage of Class 8 (liquid & solid corrosives) materials 2400
(1) Storage of Class 6 (liquid & gas poisons)
and 9 (micellaneous) materials 2400

Security Cage 5000 Cmu walls

Mechanical Room 540 Direct outside access.

Mail Area 600 Locate under office mezzanine with MICAP.
Provide chain link fencing with lockable swing gate. Gate shall
be wide enough for a 4K fork lift. Provide 12'-0" height min.
clearance, or height for fork lift, whichever is greater.

MICAP Area 600 Area for high priority mail.
Locate under office mezzanine with Mail Area.
Provide chain link fencing with lockable swing gate. Gate shall
be wide enough for a 4K fork lift. Provide 12'-0" height min.
clearance, or height for fork lift, whichever is greater.

Freight Transfer Facility 4126 4200 Locate near Outsized Cargo Facility.
SCIF requirements for the facility.

Customer Service Vestibule 100 Locate on exterior of building.

(1) Office with (2) computer workstations E7 and Civilian 460

Bunk Area 120

Toilet and Shower 50

Break Room 260

Security Storage 3136 Provide (2) 14' wide by 15' high coiling doors on flightline
side of building.

Crypto 100
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SPACE REQUIREMENTS SUMMARY
NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

ACTIVITY TOTAL
SPACE DESCRIPTION NET AREA GROSS AREA | GROSS AREA REMARKS
(SF) (SF) (SF)
Cargo Deployment Facility 3375 4200 Locate near Outsized Cargo Facility. Administration area for
Marshaling Yard.
Office Area 2000
Toilet Room 35
Mechanical Room 540
Fire Pump Room 400 (2) Fire pumps for entire Outsized Cargo Facility and adjacent
facilities.
Electrical Room 400
Ramp Services 2975 3570 Must have direct access to flight line and MHE yard.
Ramp Operations Offices
-(1) Supervisor, E7 100
-(1) Supervisor, E6 100
-(1) Training Office, E6 300 Space for (1) technician's desk.
(1) small table with (6) chairs,
(2) workstations
(3) filing cabinets.
Loading Crew Dispatch Office 200 Space for (1) civilian and (2) military, vehicle and dispatch
boards, charging station for radios, (2) computer
work stations.
Break Room 450 Space for 30 occupants; to be used for briefings;
shared with ATOC.
Locker Room 375 50 double tier lockers.
Toilets 600 (1) Shower in each toilet room.
Storage 50 Locate off Break Room
Mechanical Room 500
Electrical Room 200
Communications Room 100
Vehicle Dispatch Area 2130 2343 Locate next to Ramp Services.
(1) Administrative office with (2) workstations 130
(1) Supply Area 2000 Space for spare tires, hydraulic fluid, engine oil. Majority
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ACTIVITY TOTAL
SPACE DESCRIPTION NET AREA GROSS AREA GROSS AREA REMARKS
(SF) (SF) (SF)
H. Mechanized Material Handling System (MMHS) Shop 5245 5770
(1) Supervisory Office, WS9 100
Shop Area 4800 Provide sink, compressed air, eye wash, (2) 1,000 Ib. Hoists
with monorail beams. Allow space for 200 SF of storage.
Allow for welding area, soldering, parts washer,
drill press. Allow 80SF for Electronics Maintenance.
Break Room 345 Space for (6) people and (2) computer workstations.
Boiler Room 660 726 Approximate dimensions: 27'-6" by 24'-0".
Provide doors of adequate size to replace tubes in front of
the boiler.
II. North Administrative Block 31713
A. Squadron Command Staff 1015 1218 One suite with Executive Conference Room
Commander and Executive Secretary
(1) 05, Commander 200
(1) 03, GS5 65
Executive Conference Room 450 Space for 25 occupants. Provide Kitchenette
Reception Area for Executive Secretary 300
B. Orderly Room 1260 1512 One suite, including Orderly Room and Safety Office.
Section Commander, 1st Sgt., and Assistant
(1) 01 or 02, section commander 180
(1) ES, first sergeant 180
(1) E7, assistant 100
Orderly Room
(1) Room with (4) workstations, waiting area for (4) 600
occupants. Transaction counter, and (6) filing cabinets.
Safety Office
(1) Office for (1) E5 and (1) E6 200
C. Mobility/Training Flight 6900 8280
(3) Management offices
-(1) Captain, 03 100
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NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

ACTIVITY TOTAL
SPACE DESCRIPTION NET AREA GROSS AREA | GROSS AREA REMARKS
(SF) (SF) (SF)

-(2) E7 200

(1) Supervisory Office for Unit Training Manager, E6 100

Workspace/Workstations for (10) instructors. 800 Allow for large area with table in the middle and
workstations around perimeter.

Workspace for (5) ATSEV program personnel 400 Allow for small area with table in the middle and
workstations around perimeter.

Classroom 600 Space for 10-15 occupants, with computer access and
AV resources.

Mobility Equipment Storage (MES) 4500 Need for fork lift access via coiling doors to the exterior.
Warehouse space with shelving against the walls.
25 foot height clearance. Provide workspace
lighting. Provide heating, but no air-conditioning.

Valuable MES 200 Access through MES.

Combat Readiness Flight 1365 1638

(3) Flight Offices

-(1) Management, 04 100

-(1) Supervisor, GS11 100

-(1) Supervisor, GS11 100

Administrative Workspace for (3) personal; E6, (1) E7

and (1) civilian, GS5. 265

Mobility Office for (3) personnel; (1) E6, (1) E9 and (1) GS9 300 Allow for 150 SF of filing space.

Reserve Coordinator workspace for (2) personnel; (2) E6 200

Facility Manager's Office, E5 100

Briefing Room 200 Space for 10 occupants

Computer Operations Section 1000 1100

-Workspace for (1) supervisor, GS8 and staff, E5 1000 Workspace with associated servers,
computer/component storage, customer service desk, etc.
Special climate control, communications and utility
requirements. Access flooring. Locate above first floor to
avoid flooding. Could be level with Cargo Processing Bays
in the Terminal Building.
Provide UPS.

Squadron Auditorium 1875 2063 Sufficient to host 125 personnel, with appropriate AV
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SPACE REQUIREMENTS SUMMARY
NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

ACTIVITY TOTAL
SPACE DESCRIPTION NET AREA GROSS AREA GROSS AREA REMARKS
(SF) (SF) (SF)
Include Projection Room and 15' X 8' Raised Stage.
Air Freight Flight (TRK) 480 576
(5) management/supervisory offices:
-(1)04 150
-(1)E8 100
- (1) Operations Supervisor, E7 100
- (2) Civilian administrators, GS5 and GS4 130
Customer Service, Service Liaisons and Air Lift Clearance 300 360 Locate in proximity of Cargo Movement Section
Authority
CSB Supervisory Offices
(1) Lieutenant, OIC 100
(1) GSs11 100
(1) Gs12 100
Cargo Movement Section (TMO) 265 318
(3) Offices
(1) Lieutenant, 02 100
(1) Chief, 09 100
(1) Administrative, GS4 65
Lines G, H, and I shall share a common corridor
Locker Room 1395 1674
Locker Area 880 Common area with 120 double tier lockers (total: 240
compartments)
Female Showers 30 (1) stall with changing area
Male Showers 60 (2) stalls with changing area.
Toilets 410
Janitor's Closet 15
Amenities and General Circulation 8415 10098
(2) Stairs 500
(1) Elevator 128 3,500 Ib. Capacity, hydraulic
Entrance Lobby 600
Elevator Machine Room 50
Toilets (2 sets) 820
Breakroom 500 Space for (34) occupants, with computer terminals.
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ACTIVITY TOTAL
SPACE DESCRIPTION NET AREA GROSS AREA GROSS AREA REMARKS
(SF) (SF) (SF)
Accessible to all AFT personnel.
7. Mechanical Room 1800 Direct outside access.
8. Fire Pump Room 400
9. Electrical Rooms
(1) Electrical Room - First Floor 240
(1) Electrical Room - Second Floor 77
10. Communications Room 300
11. Circulation 3000
L. 46th Aerial Port Squadron (Reserve) 2397 2876 Separate entrance
1. Orderly Room 490 Space for counter, (6) workstations and closet storage
2. Offices
(1) NCOoIC 140 (4) workstations
(1) Commander 175
(1) First Sergeant 110
(1) Adv. 95
(1) Art. 160 (4) workstations
(1) QC 140 (3) workstations
(1) CBT 140 (2) Tables with (3) occupants per table
(1) OPs 180 (3) workstations and (1) table for (6) people
(1) Training 335 (9) people
(1) Copy Room 40
(1) MOB Room 140 (5) workstations
(1) MOB Supplies 220 (1) workstation
3. Kitchenette 32
. Landside Administrative Block 7800
A. Air Freight Flight 1080 1296
1. Export Cargo Offices
(1) Supervisor, E7 100
(1) Supervisor, E6 100
(1) Briefing Room 480 Space for (2) technician's desk.
(1) small table with (6) chairs.
(2) workstations for computer based training.
(3) filing cabinets.
2. Import Cargo Offices.
(1) Supervisor, E7 100
(1) Supervisor, E5-E6 200
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ACTIVITY TOTAL
SPACE DESCRIPTION NET AREA GROSS AREA | GROSS AREA REMARKS
(SF) (SF) (SF)
Pallets & Nets Manager's Office
(1) E7 100
Customer Service, Service Liaisons and Air Lift Clearance 840 924 Locate in proximity of Freight Documentation Section
Authority (Cargo Movement Section)
CSB Staff Area with (6) Workstations, GS6 and GS7 740
(1) Office, Chief of Branch, E7 100
Cargo Movement Section 2140 2568 Unless otherwise noted, locate on first floor, front side of facility
Freight Documentation Section for (17) administrative staff.
(1) Office for (2) freight rate specialties 130
(1) Office for (2) GS4 130
(1) Office for (5) staff, GS4 (65 SF Each) 425
(1) Inbound Office for (1) GS4, (1) military, E4, 290
and (1) Tech. Sergeant
(1) Office for small packages, (1) GS4 and (3) E3-E4 260 Room for printing labels
(1) Office for (2) Tech. Sergeant, E6, NCOIC 130 Locate next to Air Freight Flight - Import Cargo Offices
(65 SF Each).
(1) Storage Area 300 Space for (11) 48" wide x 18" deep x 60" high
filing cabinets.
(3) Offices
(1)GS10o0r 11 100
(1) WS 6 100
(1) for (2) E5 (Superintendents) 195
Reception Area 80 Adjacent to Waiting Area.
Amenities and General Circulation 1715 2058
Waiting Area 200 Accessible to Truckers and AFT personnnel.
Vending machines.
Break Room 235 Adjacent to Waiting Area.
Toilets 300 Accessible to Truckers and AFT personnel.
Reception Area 80
Mechanical Room 600
Electrical Room 200
Communications Room 100

Appendix I-1 (01-28-04).xls




SPACE REQUIREMENTS SUMMARY

NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

Appendix I-1 (01-28-04).xls

ACTIVITY TOTAL
SPACE DESCRIPTION NET AREA GROSS AREA | GROSS AREA REMARKS
(SF) (SF) (SF)
V. Flightline Administrative Block 8017
A. Air Terminal Operations (ATOC) 2160 2592 Locate in proximity of Squadron Operations; ideally locate
on second floor, facing flightline with visual of rear of terminal
facility and flightline, with adequate noise abatement.
Flight Offices (4) management/supervisory offices surrounding an
-(1) 04 150 administrative area to form a suite.
-(1) E7 100
-(1) E6 100
-(1) Secretarial Staff 65
Capability Forecasting Locate next to Load Planning and FMS/Explosives
(1) E6 65
Load Planning
(1) Area with (5) workstations (65 SF Each) 325
FMS/Explosives
(1) office with (2) workstations E6 (65 SF Each) 130
Operations Center 900 Provide console with (5) console workstations, video
displays for multiple cameras (pan, tilt and zoom)
for exterior and interior surveillance of the facility.
Data Records
(1) Area with (5) workstations and filing space 325 Allow 300 SF for administrative processing
and filing
B.  Squadron Operations 1165 1398
(3) management and (1) administrative staff offices
-(1) Lt. Colonel, 05 200
-(1) Chief, E9 200
-(1) Superintendent, E8 100
-(1) Secretarial, GS4-GS5 65
Conference Room 600 Space for (40) occupants
C.  Amenities and General Circulation 3356 4027
(2) Stairs 500
(1) Elevator 128 3,500 Ib. Capacity, hydraulic
Entrance Lobby 200
Elevator Machine Room 50
Toilets - Second Floor 410
Mechanical Room 1800 Direct outside access.
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SPACE REQUIREMENTS SUMMARY
NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

ACTIVITY TOTAL
SPACE DESCRIPTION NET AREA GROSS AREA GROSS AREA REMARKS
(SF) (SF) (SF)
Fire Pump Room 0
Electrical Rooms
(1) Electrical Room - First Floor 96
(1) Electrical Room - Second Floor 72
Communications Room 100
TOTAL BUILDING AREA 371494

Notes:

1. D-B Contractor shall verify the sizes of all mechanical,
electrical, communications, fire pump and boiler rooms
during design, based on equipment and space
requirements.

2. Office spaces: Office line items listed under the "Space

Description:" shall each be designed as private offices
unless noted otherwise in this or the "Remarks" column

Appendix I-1 (01-28-04).xls

Amendment No. 0012
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SPACE REQUIREMENTS SUMMARY
NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

SPACE DESCRIPTION

MECHANICAL REMARKS

Amendment No. 0012
Page M-1

Terminal Building

Cargo Processing Bays

Import Area

Export Area

Refrigerated Storage Area

Mechanical Room

Fire Pump Rooms

Electrical Room

Packing & Crating ((2) air changes)
(1) Office

(1) Office

(1) Caged Area

Recoop Shop

Office for (3) Workstations

Heating: Yes

Cooling: No

Carbon Monoxide Detection System: Yes
Ventilation Air: (1) air change

Heating: Yes

Cooling: No

Carbon Monoxide Detection System: Yes
Ventilation Air: (1) air change

Heating: Yes
Cooling: No
Ventilation Air: Yes (.50 cfm per sq. ft.)

Heating: Yes
Cooling: No
Ventilation Air: Yes (.50 cfm per sq. ft.)

Heating: No
Cooling: Yes (85 degrees F max.)

Heating: Yes

Cooling: Yes (no cooling for caged area)
Outside Air: 20 cfm per person
Ventilation Air: Yes

Heating: Yes

Cooling: No

Ventilation Air: Yes

Dust Collection System: Yes

Heating: Yes



SPACE REQUIREMENTS SUMMARY

NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

SPACE DESCRIPTION

MECHANICAL REMARKS

Amendment No. 0012
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C.

Covered Storage Area

Covered Staging Docks

(4) Level Pallet Storage

ALOC/Code "J" Dock

(2) Level Multi-pallet Train Storage System

Special Handling

Offices

-(1) Supervisor, E7

-(1) Supervisor, WS8

-(1) Supervisor, Ops. NCO, E5-E6

-(1) CSB Area with (2) workstations

Cooling: Yes (no cooling for caged area)

Outside Air: 20 cfm per person

Heating: No
Cooling: No

Heating: No
Cooling: No
Ventilation Air: (1) air change

Heating: No
Cooling: No

Heating: No
Cooling: No
Ventilation Air: (1) air change

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person



SPACE REQUIREMENTS SUMMARY
NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

SPACE DESCRIPTION

MECHANICAL REMARKS

Amendment No. 0012
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-(1) Training Area

-(1) Dispatch Area

Unisex Toilet

Circulation

Multiple special storage & security bays.

(1) Storage of Class 2 (gas) materials

(1) Storage of Class 3 (flammable liquids) materials

(1) Storage of Class 4 (flammable solids), 5 (oxidizers)
and 7 (radioactive) materials

(1) Storage of Class 8 (liquid & solid corrosives) materials

(1) Storage of Class 6 (liquid & gas poisons)

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Exhaust Air: 75 cfm per water closet or urinal

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: No

Cooling: No

Ventilation Air: No

Emergency Exhaust: 1 cfm per sq. ft. min.

Heating: No

Cooling: No

Ventilation Air: No

Emergency Exhaust: 1 cfm per sq. ft. min.

Heating: No
Cooling: No
Ventilation Air: No

Heating: No

Cooling: No

Ventilation Air: No

Emergency Exhaust: 1 cfm per sq. ft. min.

Heating: No



SPACE REQUIREMENTS SUMMARY
NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

SPACE DESCRIPTION

MECHANICAL REMARKS

Amendment No. 0012
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and 9 (micellaneous) materials

Security Cage

Mechanical Room

Mail Room (dedicated air system)

MICAP Area

Freight Transfer Facility

Customer Service Vestibule

(1) Office with (2) computer workstations E7 and Civilian

Bunk Area

Toilet and Shower

Cooling: No
Ventilation Air: No
Emergency Exhaust: 1 cfm per sq. ft. min.

Heating: Yes
Cooling: No
Security Bars: Grilles and ductwork

Heating: Yes
Cooling: No
Ventilation Air: Yes (.50 cfm per sq. ft.)

Heating: Yes

Cooling: Yes

Outside Air: 20 cfm per person

Provide emergency stop button control (for Anthrax)

Heating: Yes

Cooling: Yes

Outside Air: 20 cfm per person

Provide emergency stop button control (for Anthrax)

Heating: Yes
Cooling: Yes

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes

Exhaust Air: 75 cfm per water closet or urinal, 6 air changes in shower



SPACE REQUIREMENTS SUMMARY

NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

SPACE DESCRIPTION

MECHANICAL REMARKS

Amendment No. 0012
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Break Room

Security Storage

Crypto

Cargo Deployment Facility

Office Area

Toilet Room

Mechanical Room

Fire Pump Room

Electrical Room

Ramp Services

Ramp Operations Offices
-(1) Supervisor, E7
-(1) Supervisor, E6

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes

Cooling: No

Ventilation Air: Yes (.50 cfm per sq. ft.)
Security Bars: Grilles and ductwork

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Exhaust Air: 75 cfm per water closet or urinal

Heating: Yes
Cooling: No
Ventilation Air: Yes (.50 cfm per sq. ft.)

Heating: Yes
Cooling: No
Ventilation Air: Yes (.50 cfm per sq. ft.)

Heating: No
Cooling: Yes (85 degrees F max.)

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person



SPACE REQUIREMENTS SUMMARY
NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

SPACE DESCRIPTION

MECHANICAL REMARKS

Amendment No. 0012
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-(1) Training Office, E6

Loading Crew Dispatch Office

Break Room

Locker Room

Toilets

Storage

Mechanical Room

Electrical Room

Communications Room

Vehicle Dispatch Area

(1) Administrative office with (2) workstations

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Ventilation Air: (.50 cfm per sq. ft.) (min.)

Heating: Yes
Cooling: Yes
Ventilation Air: 75 cfm per water closet or urinal

Heating: Yes
Cooling: No
Ventilation: (.15 cfm per sq. ft.) (min.)

Heating: Yes
Cooling: No
Ventilation Air: Yes (.50 cfm per sq. ft.)

Heating: No
Cooling: Yes (85 degrees F max.)
Ventilation Air: Yes

Heating: Yes
Cooling: Yes 24 hrs/7 days a week
Provide positive pressure

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person



SPACE REQUIREMENTS SUMMARY
NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

SPACE DESCRIPTION

Amendment No. 0012

MECHANICAL REMARKS

2. (1) Supply Area

H. Mechanized Material Handling System (MMHS) Shop

1. (1) Supervisory Office, WS9

2. Shop Area

3. Break Room

l. Boiler Room

1. North Administrative Block

A. Squadron Command Staff and Orderly Room

1. Commander and Executive Secretary

(1) 05, Commander
(1) 03, GS5

2. Executive Conference Room (Kitchenette)

3. Section Commander, 1st Sgt., and Assistant

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes

Cooling: Yes

Ventilation Air: Yes

Exhaust Air: Welding fume exhaust systems and dust collection systems in shop area

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes

Cooling: No

Combustion Air: Yes

Ventilation Air: (.50 cfm per sq. ft.)

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
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SPACE REQUIREMENTS SUMMARY
NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

SPACE DESCRIPTION

MECHANICAL REMARKS
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(1) 01 or 02, section commander
(1) EB8, first sergeant

(1) E7, assistant

Orderly Room

(1) Room with (4) workstations, waiting area for (4)
occupants. Transaction counter, and (6) filing cabinets.

Safety Office
(1) Office for (1) E5 and (1) E6

Mobility/Training Flight

(3) Management offices
-(1) Captain, 03
-(2) E7

(1) Supervisory Office for Unit Training Manager, E6

Workspace/Workstations for (10) instructors.

Workspace for (5) ATSEV program personnel

Classroom

Mobility Equipment Storage (MES)

Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: No

Carbon Monoxide Detection System: Yes



SPACE REQUIREMENTS SUMMARY
NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

SPACE DESCRIPTION

MECHANICAL REMARKS
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7. Valuable MES

C. Combat Readiness Flight

1. (3) Flight Offices
-(1) Management, 04
-(1) Supervisor, GS11
-(1) Supervisor, GS11

2. Administrative Workspace for (3) personal; E6, (1) E7

and (1) civilian, GS5.

3. Mohbility Office for (3) personnel; (1) E6, (1) E9 and (1) GS9

4. Reserve Coordinator workspace for (2) personnel; (2) E6

5. Facility Manager's Office, E5

6. Briefing Room

D. Computer Operations Section

1. -Workspace for (1) supervisor, GS8 and staff, E5

Ventilation Air: Yes

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes

Cooling: Yes

Outside Air: 20 cfm per person
Climater Controls: Yes



SPACE REQUIREMENTS SUMMARY

NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

SPACE DESCRIPTION

MECHANICAL REMARKS

Squadron Auditorium (Dedicated Air System)

Air Freight Flight
(5) management/supervisory offices:

-(1) 04

- (1) ES8

- (1) Operations Supervisor, E7

- (2) Civilian administrators, GS5 and GS4

Customer Service, Service Liaisons and Air Lift Clearance

Authority

CSB Supervisory Offices
(1) Lieutenant, OIC

(1) GS11

(1) GSs12

Cargo Movement Section (TMO)

(3) Offices

(1) Lieutenant, 02

(1) Chief, 09

(1) Administrative, GS4
Locker Room

Locker Area

Female Showers

Packaged Computer Room A/C units
Relative Humidity: Yes (50% to 55%)

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes

Cooling: Yes

Outside Air: 20 cfm per person
Exhaust Air: 6 air changes

Heating: Yes
Cooling: Yes
Exhaust Air: 6 air changes
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SPACE REQUIREMENTS SUMMARY

NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

SPACE DESCRIPTION

MECHANICAL REMARKS
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Male Showers

Toilets

Janitor's Closet

Amenities and General Circulation

(2) Stairs

(1) Elevator

Entrance Lobby

Elevator Machine Room

Toilets (2 sets)

Breakroom

Mechanical Room

Heating: Yes
Cooling: Yes
Exhaust Air: 6 air changes

Heating: Yes
Cooling: Yes
Exhaust Air: 75 cfm per water closet or urinal

Heating: Yes
Ventilation Air: Yes

Heating: Yes
Cooling: Yes
Ventilation Air: Yes

Ventilation by elevator manufacturer

Heating: Yes
Cooling: Yes

Heating: No
Cooling: Yes (75-85 degrees F)

Heating: Yes
Cooling: Yes
Exhaust Air: 75 cfm per water closet or urinal

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes

Cooling: No

Outside Air: 20 cfm per person
Ventilation Air: Yes (.50 cfm per sq. ft.)



SPACE REQUIREMENTS SUMMARY

NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

SPACE DESCRIPTION

MECHANICAL REMARKS
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10.

11.

Fire Pump Room

Electrical Rooms
(1) Electrical Room - First Floor
(1) Electrical Room - Second Floor

Communications Room

Circulation

46th Aerial Port Squadron (Reserve)

Orderly Room

Offices

(1) NCOoIC

(1) Commander
(1) First Sergeant
(1) Adv.

(1) Art.

(1)QC

(1) CBT

(1) oPs

(1) Training

(1) Copy Room
(1) MOB Room
(1) MOB Supplies

Kitchenette

Heating: Yes
Cooling: No
Ventilation Air: Yes (.50 cfm per sq. ft.)

Heating: Yes
Cooling: Yes (85 degrees F max.)
Ventilation Air: Yes

Heating: Yes

Cooling: Yes

Outside Air: 20 cfm per person
Ventilation Air: Yes

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes

Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes



SPACE REQUIREMENTS SUMMARY

NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

SPACE DESCRIPTION

MECHANICAL REMARKS
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A.

Landside Administrative Block

Air Freight Flight

Export Cargo Offices
(1) Supervisor, E7
(1) Supervisor, E6
(1) Briefing Room

Import Cargo Offices.
(1) Supervisor, E7
(1) Supervisor, E5-E6

Pallets & Nets Manager's Office

(1) E7

Customer Service, Service Liaisons and Air Lift Clearance
Authority

CSB Staff Area with (6) Workstations, GS6 and GS7

(1) Office, Chief of Branch, E7

Cargo Movement Section

Freight Documentation Section for (17) administrative staff.

(1) Office for (2) freight rate specialties

(1) Office for (2) GS4

(1) Office for (5) staff, GS4 (65 SF Each)

(1) Inbound Office for (1) GS4, (1) military, E4,
and (1) Tech. Sergeant

Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person



SPACE REQUIREMENTS SUMMARY

NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

SPACE DESCRIPTION

MECHANICAL REMARKS
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(1) Office for small packages, (1) GS4 and (3) E3-E4
(2) Tech. Sergeant, E6, NCOIC (100 SF Each)
(1) Storage Area

Waiting Room

(3) Offices

(1)GS10or11

(1) WS 6

(2) for (2) E5 (Superintendents)

Toilets

Reception Area

Mechanical Room

Electrical Room

Communications Room

Flightline Administrative Block

Air Terminal Operations (ATOC)

Flight Offices
-(1) 04

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Exhaust Air: 75 cfm per water closet or urinal

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Ventilation Air: (.50 cfm per sq. ft.)

Heating: Yes
Cooling: Yes (85 degrees F max.)
Ventilation Air: Yes

Heating: Yes
Cooling: Yes 24 hrs/7days a week
Provide positive pressure

Heating: Yes
Cooling: Yes



SPACE REQUIREMENTS SUMMARY
NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

SPACE DESCRIPTION

MECHANICAL REMARKS
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-(1) E7

-(1) E6

-(1) Secretarial Staff
Capability Forecasting
(1) E6

Load Planning
(1) Area with (5) workstations (65 SF Each)

FMS/Explosives
(1) office with (2) workstations E6 (65 SF Each)

Operations Center

Data Records
(1) Area with (5) workstations and filing space

Squadron Operations

(3) management and (1) administrative staff offices
-(1) Lt. Colonel, 05

-(1) Chief, E9

-(1) Superintendent, E8

-(1) Secretarial, GS4-GS5

Conference Room

Amenities and General Circulation

(2) Stairs

Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Heating: Yes
Cooling: Yes

Heating: Yes
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SPACE DESCRIPTION

MECHANICAL REMARKS
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(1) Elevator
Entrance Lobby

Elevator Machine Room

Toilets - Second Floor

Mechanical Room

Fire Pump Room

Electrical Rooms
(1) Electrical Room - First Floor
(1) Electrical Room - Second Floor

Communications Room

Cooling: Yes
Ventilation by elevator manufacturer

Heating: Yes

Cooling: Yes

Heating: No

Cooling: Yes (75 degrees F max.)

Heating: Yes
Cooling: Yes
Exhaust air 75 cfm per water closet or urinal

Heating: Yes
Cooling: No
Ventilation Air: (.50 cfm per sq. ft.)

Heating: Yes
Cooling: Yes
Ventilation: 5 cfm per sq. ft.

Heating: No
Cooling: Yes (85 degrees F max.)
Ventilation Air: Yes

Heating: Yes
Cooling: Yes 24 hrs/7 days a week
Provide positive pressure





